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1. SECTION I:  INVITATION FOR TENDERS 

 

TENDER NAME TENDER FOR SPOT IMPROVEMENT WORKS FOR 
ROADS LEADING TO CHEMUSWA AND KABISAGA 
STORAGE FACILITY 
 

TENDER REFERENCE NO MOALF/SDCD/KCEP-CRAL/PROC/031/2018-
2019 
 

 
The Kenya Cereal Enhancement Programme – Climate Resilient Agricultural Livelihoods Window 

(KCEP-CRAL) is a partnership between the Government of Kenya, the European Union and the 

International Fund for Agricultural Development (IFAD) including grant resources from the 

Adaptation of Smallholder Agriculture Programme-ASAP. The Programme is expected to be 

completed in September 2022. It is implemented by Ministry of Agriculture, Livestock, Fisheries and 

Irrigation and supervised by IFAD. The overall goal is to contribute to the reduction of rural poverty 

and food insecurity of smallholders in the targeted Counties by developing their economic potential 

while improving their natural resources management capacity and resilience to climate change in an 

increasingly fragile ecosystem. 

 
1.1 Scope of Work 

The scope of works shall be as described in the tender document. 
 

1.2 Qualification for Tendering 

Mandatory Requirements 
The following must be submitted together with the bid; 

1) Certified Copy of Certificate of incorporation 
2) Certified Copy of Valid Registration Certificate with the National Construction Authority in the 

classes specified in the appendix to instructions to tenderers. 
3) Certified Copy of Valid National Construction Authority Practicing License in the classes 

specified above 
4) Copy of Valid Tax Compliance Certificate (Will be verified on the KRA TCC Checker) 
5) Certified copy of Valid Single Business Permit 
6) Certified copy of recent CR 12 form (Issued within the last 12 months from the Tender 

Opening Date). 
7) Certified copy of Valid Certificate of Registration for access to government procurement 

opportunities, from The National Treasury or County Governments (For Disadvantaged 
groups; women, youth and Persons with Disability – Category Small Works & Engineering. 
(Certificates may be verified from the issuing Agencies) 

8) Current Sworn Affidavit not more than 3 months from the tender opening date 
9) The tenderer shall furnish, as part of its tender, a tender security for the amount of Ksh 

200,000.00 with a Validity period of 150days 
 
NOTE: 
1. All Certification of Documents shall be original and executed by a Commissioner for Oaths or 

Notaries Public 
2. Certificates/Licenses may be verified from or with the Issuing Authorities/Agencies 
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1.3 Other Requirements: 

As specified in the respective tender documents covering the following: -  
1) Similar previous experience where applicable.  
2) Professional and Technical Personnel.  

3) Current work load.  
4) Litigation history (provide sworn affidavit) should have been sworn within 3 months of the 

tender opening date)  

1.4 Eligibility: 

a) To enhance equity, bidders shall bid for a maximum of two (2) Tenders under 
this Tender Notice. Bidders who participates in more than two (2) tenders shall 
be disqualified. 

b) Director (s) bidding under different companies for the same tender shall be 
disqualified 

c) Director (s) bidding under different companies should not participate in more 
than two (2) tenders 

d) Only those bidders registered in the Category as indicated in the tender 
document shall bid for the respective tenders 

e) Any form of Canvassing will lead to disqualification 
 
The procurement for the spot improvement works for roads shall be conducted in adherence to the 
IFAD procurement guidelines and the PPAD ACT 2015. 
 

There shall be mandatory pre-tender site visits or Pre - Bid Conferences as specified in the 
Tender Notice: 
 
Mandatory Site Visit: To be conducted on 27th June 2019 at 10am at Chemuswa and 
Kabisaga stores in Chesumei and Mosop Sub Counties starting at Chemuswa 
approximately 5kms from Mosoriot town. 
 
A representative of the Programme shall be available to meet the intending tenderers at the Site. 
Tenderers must provide their own transport. The representative will not be available at any other 
time for site inspection visits. Each tenderer shall complete the Certificate of Tenderer’s Visit to the 
Site at the time of the organized site visit. Non-attendance of the Mandatory site and Pre-tender 
meeting visit will lead to automatic disqualification of a Tenderer. 
 

The Kenya Cereal Enhancement Programme-Climate Resilient Agricultural Livelihoods Window 

(KCEP-CRAL) invites sealed tenders from eligible and competent candidates for the Spot 

improvement works for Roads leading to Chemuswa and Kabisaga Storage Facilities 

 

The works to be carried out under this contract comprises of Construction of a drift and related 

works and the construction of small span box culvert and its related works. Drawings are provided 

for the box culvert that indicates the measurement of the box culvert to be constructed and the 

schedule for reinforcement. 

 

1.5 Invitation to Tenderers 

1.5.1 Special precautions shall be required throughout the contract period to avoid damage 

to the existing structures and other services within the site. The Contractor shall allow 
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for making good any damage arising from his actions during execution of this contract 

at his own expense. 

1.5.2 Interested bidders may obtain further information from and inspect the tender 

document in English from KCEP-CRAL procurement office situated at KALRO KABETE 

grounds, along Waiyaki Way in Westlands, before the tender closing date within 

working hours from 8.30 am to 4.30 pm on Mondays to Fridays, except on public 

holidays. 

1.5.3 The document shall  be downloaded FREE OF CHARGE from the Ministry’s website: 

www.kilimo.go.ke   under “tender’’ links or from the Programme Website 

www.kcepcral.go.ke   

1.5.4 Eligible bidders must forward their particulars immediately for records and any further 

tender clarifications and addenda. Downloaded copies are FREE. Email particulars to 

tenders.kcepcralprogramme@gmail.com  

1.5.5 All bidders are also advised to regularly visit the above Programme website, to obtain 

any additional information/addendum on the tender that may be issued before the 

closing date. The website will also be used to publish and publicize the notifications 

to both the successful and unsuccessful bidders. 

1.5.6 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall 

remain valid for (120) days from the closing date of tender. 

1.5.7  Tenders must be accompanied by security in the format specified in the attached 

form of tender Security, in a bank’s letterhead, and amount indicated.  The tender 

must be delivered in plain sealed envelope clearly marked ‘‘TENDER FOR SPOT 

IMPROVEMENT WORKS FOR ROADS LEADING TO CHEMUSWA AND 

KABISAGA STORAGE FACILITY: MOALF/SDCD/KCEP-

CRAL/PROC/031/2018-2019” 

 

1.5.8 The original and one copy of the tender must be delivered to and dropped in the 

tender box situated at the reception of MOALF Ground floor Kilimo house, Cathedral 

Road. so as to reach the below address 

The Principal Secretary,  
State Department for Crop development,  
P.O. Box 30028-00100,  
Kilimo House, cathedral road, Nairobi  
On or before: 16th July 2019 at 10.00am EAT 
 
Bulky Tenders shall be received, stamped and recorded in the Supply Chain Management 
Office on 4th Floor on or before the above date and time 

 
1.5.9 Tenders will be opened at 16th July 2019 at 10.30 am EAT In the presence of the 

candidates’ Representatives who choose to attend at MOALF ASCU boardroom on 

Upper Floor, Kilimo House. 

 
 
PROGRAMME COORDINATOR 
  

http://www.kilimo.go.ke/
http://www.kcepcral.go.ke/
mailto:tenders.kcepcralprogramme@gmail.com
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2. SECTION II - INSTRUCTION TO TENDERERS 

Note: The tenderer must comply with the following conditions and instructions and 

failure to do so is liable to result in rejection of the tender. 

 

GENERAL 

 

2.1 Definitions 
a) “Tenderer”   means   any   persons,   partnership   firm   or   company submitting a sum or 

sums in the Bills of Quantities in accordance with the Instructions to Tenderers, Conditions 
of Contract Parts I and II, Specifications, Drawings and Bills of Quantities for the work 
contemplated, acting directly or through a legally appointed representative. 

 
b) “Approved  tenderer”  means  the  tenderer  who  is  approved  by  the Employer 

 
c) Any noun or adjective derived from the word “tender” shall be read and  construed  to  

mean  the  corresponding  form  of  the  noun  or adjective “bid”.  Any conjugation of the verb 
“tender” shall be read and construed to mean the corresponding form of the verb “bid.” 

 

d) “Employer” means The Kenya Cereal Enhancement Programme-Climate Resilient Agricultural 
Livelihoods Window (KCEP-CRAL) 
 

e) Throughout these bidding documents, the terms bid and tender and their derivatives 
(bidder/tenderer, bid/tendered, bidding/tendering etc.) are synonymous, and day means 
calendar day. Singular also means plural. 

 

2.2 Eligibility and Qualification Requirements 
2.2.1 Eligibility requirements 

 

This Invitation for Tenders is open to all tenderers eligible as described in the Appendix to 

Instructions to Tenderers.  

 

This invitation to bid is open to all bidders who are legally registered or incorporated in the 

Republic of Kenya as of the time of bid submission. Registration with the National 

Construction Authority (NCA) as a contractor is mandatory. 

 

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of 

interest, if they participated as a consultant in the preparation of the design, documentation 

or technical specifications of the works that are the subject of this bidding other than as far 

as required by the Employer 

 

2.2.2 Qualification Requirements 

 

2.2.2.1 To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the 
Employer of their eligibility pursuant to section 55 of the PPAD ACT 2015 and of their capability 
and adequacy of resources to effectively carry out the subject Contract. To this end, the 
tenderer shall be required to submit; 

 

a) Details of experience and past performance of the tenderer on the works of a similar 

nature and details of current work on hand and other contractual commitments. 
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b) The qualifications and experience of key personnel proposed for administration and 

execution of the contract, both on and off site.  Major items of construction plant and 

equipment proposed for use in carrying out the Contract.  Only reliable plant in good 

working order and suitable for the work required of it shall be shown on this schedule.  

The tenderer will also indicate on this schedule when each item will be available on the 

Works.   Included also should be  a schedule of plant, equipment and material to be 

imported for the purpose of the Contract, giving details of make, type, origin and CIF 

value as appropriate. 

c) Details  of  sub-contractors to  whom it  is  proposed to  sublet  any portion of the Contract 

and for whom authority will be requested for such  subletting  in  accordance with  clause  

4  of  the  Condition  of Contract. 

d) A draft Program of Works in the form of a bar chart and Schedule of Payment which shall 

form part of the Contract if the tender is accepted.  Any change in the Program or 

Schedule shall be subjected to the approval of the Programme Engineer. 

e) Details of any current litigation or arbitration proceedings in which the tenderer is 

involved as one of the parties. 

 

2.2.3 Joint Ventures 

 

Tenders submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements:- 

 

(a)     The  tender,  and  in  case  of  a  successful  tender,  the  Form  of 
Agreement, shall be signed so as to be legally binding on all partners 

 

(b)     One of the partners shall be nominated as being in charge, and this authorization shall 
be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners 

 

(c)     The partner in charge shall be authorized to incur liabilities and receive 
instructions for an on behalf of any and all partners of the joint venture and the 
entire execution of the Contract including payment shall be done exclusively with the 
partner in charge. 

 

(d)     All partners of the joint venture shall be liable jointly and severally for the execution of 
the Contract in accordance with the Contract terms, and a relevant statement to this 
effect shall be included in the authorization mentioned under (b) above as well as in 
the Form of Tender and the Form of Agreement (in case of a successful tender) 

 

(e)     A copy of the agreement entered into by the joint venture partners shall be 
submitted with the tender. 

 
2.3 Cost of Tendering 

2.3.1 The Tenderer shall bear all costs associated with the preparation and submission of his tender 
and the Employer will in no case be responsible or liable for those costs, regardless of the 
conduct or outcome of the tendering process. 

2.3.2 The procuring entity shall allow the tenderer to view the tender document free of charge 
before purchase. 

2.3.3 The document shall  be downloaded FREE OF CHARGE from the Ministry’s website: 

www.kilimo.go.ke   under “tender’’ links or from the Programme Website www.kcepcral.go.ke   

http://www.kilimo.go.ke/
http://www.kcepcral.go.ke/
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2.4 Site Visit 
2.4.1 The tenderer is advised to visit and examine the Site and its surroundings and obtain for himself 

on his own responsibility, all information that may be necessary for preparing the tender and 
entering into a contract. The costs of visiting the Site shall be the tenderer’s own responsibility 
 

2.4.2 The tenderer and any of his personnel or agents will be granted permission by the Employer to 
enter upon premises and lands for the purpose of such inspection, but only upon the express 
condition that the tenderer, his personnel or agents, will release and indemnify the Employer 
from and against all liability in respect of, and will be responsible for personal injury (whether 
fatal or otherwise), loss of or damage to property and any other loss, damage, costs and 
expenses however caused, which but for the exercise of such permission, would not have arisen. 

 
2.4.3 The Employer shall organize a site visit at a date to be notified. A representative of the Employer 

will be available to meet the intending tenderers at the Site. 
2.4.4 Tenderers must provide their own transport. The representative will not be available at any 

other time for site inspection visits. 
 

2.4.5 Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in fact 
visits the Site at the time of the organized site visit or by himself at some other time. 
 

2.4.6 The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in Clause 
19, attendance for which is mandatory for all bidders. Failure to attend the site visit by any 
bidder will lead to disqualification of his /her bid. 

2.4.7 The bidders' representatives who are present shall sign a register while the employer’s 
representative shall sign the Certificate of Bidder’s Visit to Site evidencing bidders’ attendance. 
 

2.5 Tender Documents 

2.5.1 The Tender documents comprise the documents listed here below and should be read together 
with any Addenda issued in accordance with Clause 2.8 of these instructions to tenderers. 

a) Form of Invitation for Tenders 

b) Instructions to Tenderers  

c) Form of Tender 

d) Appendix to Form of Tender 

e) Form of Tender Surety 

f) Statement of Foreign Currency Requirements 

g) Tender and Confidential Business Questionnaires  

h) Details of Sub contractors 

i) Schedules of Supplementary Information 

j) General Conditions of Contract – Part I 

k) Conditions of Particular Application – Part II 

l) Specifications 

m) Bills of Quantities  

n) Drawings 

o) Declaration Form 

 

2.5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, terms, 
specifications and drawings in the tender documents. Failure to comply with the requirements 
for tender submission will be at the tenderer’s own risk. Pursuant to clause 2.24.2 Instructions to 
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Tenderers, tenders which are not substantially responsive to the requirements of the tender 
documents will be rejected. 
 

2.5.3 All recipients of the documents for the proposed Contract for the purpose of submitting a tender 
(whether they submit a tender or not) shall treat the details of the documents as “private and 
confidential”. 

 

2.6 Inquiries by tenderers 

 

2.6.1 A tenderer making an inquiry relating to the tender document may notify the Employer in writing 
or by telex, cable or facsimile at the Employer’s mailing address indicated in the Invitation to 
Tender.   The Employer will respond in writing to any request for clarification which he receives 
earlier than 10 days prior to the deadline for the submission of tenders.  Written copies of the 
Employer’s response (including the query but without identifying the source of the inquiry) will 
be sent to all prospective tenderers who have purchased the tender documents. 
 

2.7 Amendment of Tender Documents 
2.7.1 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days of 

receiving the request to enable the tenderer to make timely submission of its tender. 

 

2.7.2 At any time prior to the deadline for submission of tenders the Employer may, for any reason, 
whether at his own initiative or in response to a clarification requested by a prospective 
tenderer, modify the tender documents by issuing Addenda. 
 

2.7.3 Any Addendum will be notified in writing or by cable, telex or facsimile to all prospective 
tenderers who have purchased the tender documents and will be binding upon them. 
 

2.7.4 In order to allow prospective tenderers reasonable time in which to take the Addendum into 
account in preparing their tenders, the Employer may, at his discretion, extend the deadline 
for the submission of tenders. 

 
 

PREPARATION OF TENDER 
 

2.8 Language of Tender 

2.8.1 The tender and all correspondence and documents relating to the tender exchanged between 
the tenderer and the Employer shall be written in the English language.  Supporting 
documents and printed literature furnished by the tenderer with the tender may be in 
another language provided they are accompanied by an appropriate translation of pertinent 
passages in the above stated language.  For the purpose of interpretation of the tender, the 
English language shall prevail. 

 

2.9 Documents Comprising  the Tender 
2.9.1 The tender to be prepared by the tenderer shall comprise: 

1) The Form of Tender and Appendix thereto 

2) Tender Security 

3) The Priced Bills of Quantities and Schedules 

4) The information on eligibility and qualification 

5) Any other materials required to be completed and submitted in accordance with the 

Instructions to Tenderers. 

- The Forms, Bills of Quantities and Schedules provided in the tender documents shall be 
used without exception (subject to extensions of the schedules in the same format and to 
the provisions of clause 2.14.2 regarding the alternative forms of Tender Surety. 
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2.10 Tender Prices 
2.10.1 All the insertions made by the tenderer shall be made in INK and the tenderer shall 

clearly form the figures.  The relevant space in the Form of Tender and Bills of Quantities shall 
be completed accordingly without interlineations or erasures except those necessary to correct 
errors made by the tenderer in which case the erasures and interlineations shall be initialed by 
the person or persons signing the tender. A price or rate shall be inserted by the tenderer for 
every item in the Bills of Quantities whether the quantities are stated or not. Items against 
which no rate or price is entered by the tenderer will not be paid for by the Employer when 
executed and shall be deemed covered by the rates for other items and prices in the Bills of 
Quantities. 
 

2.10.2 The prices and unit rates in the Bills of Quantities are to be the full [all- inclusive] value of the 
Work described under the items, including all costs and expenses which may be necessary and 
all general risks, liabilities and obligations set forth or implied in the documents on which the 
tender is based.  All duties, taxes and other levies payable by the Contractor under the 
Contract, or for any other cause prior to the deadline for submission of tenders, shall be 
included in the rates and prices and the total Tender Price submitted by the tenderer. 
 

2.10.3 Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for 
completing the activity or activities described under that particular item and the tenderer is 
advised against inserting a price or rate against any item contrary to this instruction. 
 

2.10.4 Every rate entered in the Bills of Quantities, whether or not such rate be associated with a 
quantity, shall form part of the Contract.  The Employer shall have the right to call for any item 
of work contained in the Bills of Quantities, and such items of work to be paid for at the rate 
entered by the tenderer and it is the intention of the Employer to take full advantage of 
unbalanced low rates. 
 

2.10.5 Unless   otherwise   specified   the   tenderer   must   enter   the   amounts representing 10% 
of the sub-total of the summary of the Bills of Quantities for Contingencies and Variation of 
Prices [V.O.P.] payments in the summary sheet and add them to the sub-total to arrive at the 
tender amount. 
 

2.10.6 The tenderer shall furnish with his tender written confirmation from his suppliers or 
manufacturers of basic unit rates for the supply of items listed where appropriate.  The 
Employer may require the tenderer to justify such rates so obtained from the suppliers or 
manufacturers. 
 

2.10.7 The rates and prices quoted by the tenderer are subject to adjustment during the performance 
of the Contract only in accordance with the Provisions of the Conditions of Contract. The 
tenderer shall complete the schedule of basic rates and shall submit with his tender such other 
supporting information as required  
 

2.10.8 Contract price variations shall not be allowed within the first 12 months of the contract. 
 

2.10.8.1 Where quantity contract variation is allowed, the variation shall not exceed 20% of the original 
contract quantity. 

2.10.8.2 Price variation requests shall be processed by the procuring entity within 30 days of receiving 
the request. 

2.10.8.3 The cumulative value of all contract variations do not result in an increment of the total 
contract price by more than twenty five (25) per cent of the original contract price. 

 



MOALF/SDCD/KCEP-CRAL/PROC/031/2018-2019- Works Leading to Chemuswa and Kabisaga Stores                              Page 12 of 97 

 
 

 
2.11 Currencies of Tender and Payment 

 

2.11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings. 
 

2.12 Tender Validity 
2.12.1 The tender shall remain valid and open for acceptance for a period of 120 days from the 

specified date of tender opening or from the extended date of tender opening  
 

2.12.2 In exceptional circumstances prior to expiry of the original tender validity period, the Employer 
may request the tenderer for a specified extension of the period of validity.  The request and 
the responses thereto shall be made in writing or by cable, telex or facsimile.  A tenderer may 
refuse the request without forfeiting his Tender Surety.  A tenderer agreeing to the request will 
not be required nor permitted to modify his tender, but will be required to extend the validity of 
his Tender Surety correspondingly. 
 

2.13 Tender Security 
2.13.1 The tenderer shall furnish as part of his tender, a Tender Security in the amount and form 

stated in the Appendix to Instructions to Tenderers. 
2.13.2 The tender security shall be denominated in Kenya Shillings or in another freely convertible 

currency, and shall be in one of the following forms;  
a. Cash.  
b. A bank Guarantee. 
c. Such insurance guarantee approved by the Authority. 
d. Letter of credit. 

 
2.13.3 The tender security shall not exceed 2 percent of the tender price. 

 
2.13.4 The Tender Security shall be valid at least thirty (30) days beyond the tender validity period. 

 
2.13.5 Any tender not accompanied by an acceptable Tender Surety will be rejected by the Employer 

as non-responsive. 
 

2.13.6 The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible as but 
not later than twenty eight (28) days after expiration of the tender validity period. The Tender 
Surety of the successful tenderer will be returned upon the tenderer executing the Contract and 
furnishing the required Performance Security. 
 

2.13.7 The Tender Surety may be forfeited: 
a) if a tenderer withdraws his tender during the period of tender validity: or 
b) in the case of  a successful tenderer, if  he fails, within the specified time limit 
I. to sign the Agreement, or 

II. to furnish the necessary Performance Security 
c) If a tenderer does not accept the correction of his tender price pursuant to clause 2.25. 

 

2.14 No  Alternative  Offers 
 

2.14.1 The tenderer shall submit an offer which complies fully with the requirements of the tender 
documents unless otherwise provided for in the appendix. 
 

2.14.2 Only one tender may be submitted by each tenderer either by himself or as partner in a joint 
venture.   A tenderer who submits or participates in more than one tender will be disqualified. 
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2.14.3 The tenderer shall not attach any conditions of his own to his tender. If a counter offer is given, 
this shall be deemed as non-responsive. 
 

2.14.4 The tender price must be based on the tender documents. The tenderer is not required to 
present alternative construction options and he shall use without exception, the Bills of 
Quantities as provided, with the amendments as notified in tender notices, if any, for the 
calculation of his tender price. Any tenderer who fails to comply with this clause will be 
disqualified. 
 

 
2.15 Pre-tender Meeting 

2.15.1 If a pre-tender meeting is convened, the tenderer’s designated representative  is  invited  
to  attend  at  the  venue  and  time  in  the Invitation to Tender.   The purpose of the 
meeting will be to clarify issues and to answer questions on any matter that may be 
raised at that stage. 

 

2.15.2 The tenderer is requested as far as possible to submit any questions in writing or by cable, to 
reach the Employer not later than five (5) days before the meeting.  It may not be 
practicable at the meeting to answer questions   received   late,   but   questions   and   
responses   will   be transmitted in accordance with the following: 

 

a) Minutes of the meeting, including the text of the questions raised and the responses given 
together with any responses prepared after the meeting, will be transmitted without delay to 
all purchasers of the tender documents.   

b)  Any modification of the tender documents listed in – Clause 2.6.1 which may become 
necessary as a result of the pre-tender meeting shall be made by the Employer exclusively 
through the issue of a tender notice pursuant to Clause 2.8.1 and not through the minutes of 
the pre- tender meeting. 

 

2.15.3 Non- attendance at the pre-bid meeting shall be cause for disqualification of a bidder. 

 

2.16 Format and Signing of Tenders 

 

2.16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately one set 
“ORIGINAL” and the other “COPY”. 

 
2.16.2 The copy of the tender and Bills of Quantities shall be typed or written in  indelible  ink  and  shall  

be  signed  by  a  person  or  persons duly authorized to sign on behalf of the tenderer. All pages 
of the tender where amendments have been made shall be initialed by the person or persons 
signing the tender. 

 
2.16.3 The complete tender shall be without alterations, interlineations or erasures, except as necessary 

to correct errors made by the tenderer, in which case such corrections shall be initialed by the 
person of persons signing the tender. 
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SUBMISSION OF TENDERS 

2.17 Sealing and Marking of Tenders 

2.17.1 The tenderer shall seal the original and copy of the tender in separate envelopes, duly marking the 
envelopes as “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer separate 
envelope. 
 

2.17.2 The inner and outer envelopes shall be addressed to the Employer at the address stated in the 
Appendix to Instructions to Tenderers and bear the name and identification of the Contract stated 
in the said Appendix with a warning not to open before the date and time for opening of tenders 
stated in the said Appendix. 
 

2.17.3 The inner envelopes shall each indicate the name and address of the tenderer to enable the 
tender to be returned unopened in case it is declared “late”, while the outer envelope shall bear 
no mark indicating the identity of the tenderer. 
 

2.17.4 If the outer envelope is not sealed and marked as instructed above, the Employer will assume no 
responsibility for the misplacement or premature opening of the tender.  A tender opened 
prematurely for this cause will be rejected by the Employer and returned to the tenderer. 
 

 
2.18 Deadline for Submission of Tenders 

2.18.1 Tenders must be received by the Employer at the address specified in clause  2.18.2  and  on  the  
date  and  time  specified  in  the  Letter  of Invitation, subject to the provisions of clause 2.19.4 
and 2.19.5 
 

2.18.2 Tenders  delivered  by  hand  must  be  placed  in  the  “tender  box” provided in the office of the 
Employer. 
 

2.18.3 Proof of posting will not be accepted as proof of delivery and any tender delivered after the above 
stipulated time, from whatever cause arising will not be considered. 
 

2.18.4 The Employer may, at his discretion, extend the deadline for the submission of   tenders through 
the   issue of   an   Addendum in accordance with clause 7, in which case all rights and obligations 
of the Employer and the tenderers previously subject to the original deadline shall thereafter be 
subject to the new deadline as extended. 
 

2.18.5 Any tender received by the Employer after the prescribed deadline for submission of tender will be 
returned unopened to the tenderer. 
 

 
2.19 Modification and Withdrawal of Tenders 

2.19.1 The  tenderer  may  modify  or  withdraw  his  tender  after  tender submission, provided that 
written notice of the modification or withdrawal is received by the Employer prior to prescribed 
deadline for submission of tenders. The tenderer’s modification or withdrawal notice shall be 
prepared, sealed, marked and dispatched in accordance with the provisions for the submission of 
tenders, with the inner and outer envelopes additionally marked “MODIFICATION” or 
“WITHDRAWAL” as appropriate. 
 

2.19.2 No tender may be modified subsequent to the deadline for submission of tenders. 
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2.19.3 No tender may be withdrawn in the interval between the deadline for submission of tenders and 
the period of tender validity specified on the tender form.  Withdrawal of a tender during this 
interval will result in the forfeiture of the Tender Surety. 
 

2.19.4 Subsequent to the expiration of the period of tender validity prescribed by the Employer, and the 
tenderer having not been notified by the Employer of the award of the Contract or the tenderer 
does not intend to conform with the request of the Employer to extend the period of tender 
validity, the tenderer may withdraw his tender without risk of forfeiture of the Tender Surety. 
 

TENDER OPENING AND EVALUATION 
 

2.20 Tender Opening 

2.20.1 The Employer will open the tenders in the presence of the tenderers’ representatives who choose 
to attend at the time and location indicated in the Letter of Invitation to Tender.  The tenderers’ 
representatives who are present shall sign a register evidencing their attendance. 
 

2.20.2 Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to clause 
2.20, will not be opened. The Employer will examine the tenders to determine whether they are 
complete, whether the requisite Tender Sureties have been furnished, whether the documents 
have been properly signed and whether the tenders are generally in order. 
 

2.20.3 At  the  tender  opening,  the  Employer  will  announce  the  tenderer’s names,  total  tender  
price,  tender  price  modifications  and  tender withdrawals, if any, the presence of the requisite 
Tender Surety and such  other details as the Employer, at his discretion, may consider 
appropriate.  No tender shall be rejected at the tender opening except for late tenders. 
 

2.20.4 The Employer shall prepare minutes of the tender opening including the information disclosed to 
those present. 

 

2.20.5 Tenders not opened and read out at the tender opening shall not be considered further for 
evaluation, irrespective of the circumstances. 

 

2.21 Process to be  Confidential 

2.21.1 After the public opening of tenders, information relating to the examination, clarification, 
evaluation and comparisons of tenders and recommendations concerning the award of Contract 
shall not be disclosed to tenderers or other persons not officially concerned with such process until 
the award of Contract is announced. 

 

2.21.2 Any effort by a tenderer to influence the Employer in the process of examination, evaluation and 
comparison of tenders and decisions concerning award of Contract may result in the rejection of 
the tenderer’s tender. 

 

2.22 Clarification of Tenders 

2.22.1 To assist in the examination, evaluation and comparison of tenders, the Employer may ask 
tenderers individually for clarification of their tenders, including breakdown of unit prices. The 
request for clarification and the response shall be in writing or by cable, facsimile or telex, but no 
change in the price or substance of the tender shall be sought,  offered  or  permitted  except  as  
required  to  confirm  the correction of arithmetical errors discovered by the employer during the 
evaluation of the tenders in accordance with clause 2.25 
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2.22.2 No tenderer shall contact the Employer on any matter relating to his tender from the time of the 
tender opening to the time the Contract is awarded.  If the tenderer wishes to bring additional 
information to the notice of the Employer, he shall do so in writing. 

 

2.23 Determination of Responsiveness 

2.23.1 Prior to the detailed evaluation of tenders, the Employer will determine whether each tender is 
substantially responsive to the requirements of the tender documents. 

2.23.2 For the purpose of this clause, a substantially responsive tender is one which conforms to all the 
terms, conditions and specifications of the tender documents without material deviation or 
reservation.  A material deviation or reservation is one which affects in any substantial way the 
scope, quality, completion timing or administration of the Works to be undertaken by the tenderer 
under the Contract, or which limits in any substantial   way,   inconsistent   with   the   tender   
documents,   the Employer’s rights or the tenderers obligations under the Contract and the 
rectification of which would affect unfairly the competitive position of other tenderers who have 
presented substantially responsive tenders. 

 

2.23.3 Each price or unit rate inserted in the Bills of Quantities shall be realistic estimate of the cost of 
completing the works described under the particular item including allowance for overheads, 
profits and the like. Should a tender be seriously unbalanced in relation to the Employer’s estimate 
of the works to be performed under any item or groups of items, the tender shall be deemed not 
responsive. 

 

2.23.4 A tender determined to be not substantially responsive will be rejected by the Employer and may 
not subsequently be made responsive by the tenderer by correction of the non-conforming 
deviation or reservation. 

 
2.24 Correction of Errors 

2.24.1 Tenders determined to be substantially responsive shall be checked by the Employer for any 
arithmetic errors in the computations and summations. Errors will be corrected by the 
Employer as follows: 

 

a) Where there is a discrepancy between the amount in figures and the amount in words, the 
amount in words will govern. 

 

b) Where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the 
opinion  of  the  Employer,  there  is  an  obvious  typographical error,  in  which  case  
adjustment will  be  made  to  the  entry containing that error. 

 
c) In the event of a discrepancy between the tender amount as stated in the Form of Tender and 

the corrected tender figure in the main summary of the Bills of Quantities, the amount as 
stated in the Form of Tender shall prevail. 

 

d) The Error Correction Factor shall be computed by expressing the difference between the 
tender amount and the corrected tender sum as a percentage of the corrected builder’s work 
(i.e. corrected tender sum less Prime Cost and Provisional Sums. 

 

e) The Error Correction Factor shall be applied to all builder’s work  (as  a  rebate or  
addition as  the  case  may  be)  for  the purposes of valuations for Interim Certificates and 
valuations of variations. 
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f) The amount stated in the tender will be adjusted in accordance with the above procedure for 
the correction of errors and, with concurrence of the tenderer, shall be considered as 
binding upon the tenderer. If the tenderer does not accept the corrected amount, the tender 
may be rejected and the Tender Security may be forfeited in accordance with clause 2.14 
 

g) The bidder shall within three (3) days after issuance of the written notice by the employer, or 
such further time as the employer may allow, correct his tender in such a manner as may be 
agreed or directed by the employer failing which the tender may be absolutely rejected and the 
bid security forfeited in accordance with sub-clause 2.13.7 

 

2.25 Conversion to Single Currency 

2.25.1 For compensation of tenders, the tender price shall first be broken down into the respective 
amounts payable in various currencies by using the selling rate or rates of the Central Bank of 
Kenya ruling on the for the submission of tenders. 

2.25.2 The Employer will convert the amounts in various currencies in which the tender is payable 
(excluding provisional sums but including Day works where priced competitively) to Kenya Shillings 
at the selling rates stated in clause 2.26.1 

 

2.26 Evaluation and Comparison of Tenders 

2.26.1 The Employer will evaluate only tenders determined to be substantially responsive to the 
requirements of the tender documents in accordance with clause 2.24 

 

2.26.2 In evaluating tenders, the Employer will determine for each tender the evaluated tender price by 
adjusting the tender price as follows: 
 

a) Making any correction for errors pursuant to clause 2.25 
b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills of Quantities, but 

including Day works where priced competitively. 
 

2.26.3 The Employer reserves the right to accept any variation, deviation or alternative offer.   
Variations, deviations, alternative offers and other factors which are in excess of the 
requirements of the tender documents or otherwise result in the accrual of unsolicited benefits 
to the Employer, shall not be taken into account in tender evaluation. 

 

2.26.4 Price adjustment provisions in the Conditions of Contract applied over the period of execution of 
the Contract shall not be taken into account in tender evaluation. 

 
2.26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the Employer’s 

estimate of the items of work to be performed under the Contract, the Employer may require the 
tenderer to produce detailed price analyses for any or all items of the Bills of Quantities, to 
demonstrate the relationship between those prices,    proposed construction methods and 
schedules.   After evaluation of the price analyses,   the   Employer   may   require   that   the   
amount   of   the Performance Security set forth in clause 2.30 be increased at the expense of the 
successful tenderer to a level sufficient to protect the Employer against  financial  loss  in  the  
event  of  subsequent  default  of  the successful tenderer under the Contract. 

 
2.26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital 

shall be allowed a 10% preferential bias provided that they do not sub-contract work valued at 
more than 50% of the Contract Price excluding provisional sums to a non-indigenous sub-
contractor. 

 

2.26.7 Preference where allowed in the evaluation of tenders shall not exceed 15% 
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2.26.8 The   procuring   entity   may   at   any   time   terminate   procurement proceedings before 
contract award and shall not be liable to any person for the termination. 
 

2.26.9 The procuring entity shall give prompt notice of the termination to the tenderers and on request 
give its reasons for termination within 14 days of receiving the request from any tenderer. 

 
2.26.10 A tenderer who gives false information in the tender document about its qualification or who 

refuses to enter into a contract after notification of contract award shall be considered for 
debarment from participating in future public procurement. 

 
2.26.11 Poor past performance shall not be used as an evaluation criteria unless specifically provided 

for in the appendix. 
 

2.26.12 Qualification will be based on meeting all of the technical criteria regarding the 
Applicant’s general and particular experience, personnel and equipment capabilities as well as 
financial position. The Employer reserves the right to waive minor deviations, if they do not 
materially affect the capacity of an applicant to perform the contract. Subcontractor’s 
experience and resources shall not be taken into account in determining the Applicant’s 
compliance with qualifying criteria 
 

2.26.13 Financial Evaluation 
2.26.13.1 The Employer will compare the tenderers’ rates with the Engineer’s estimates for major 

items of construction. If some bids are seriously unbalanced or front loaded in relation to the 
Engineer's estimates for the major items of work to be performed under the contract, the 
Employer may require the bidder to produce detailed price analyses for any or all items of the 
Bills of Quantities, to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, taking 
into consideration the schedule of estimated contract payments, the Employer may require 
that the amount of the Performance Security set forth be increased at the expense of the 
bidder to a level sufficient to protect the Employer against financial loss in the event of default 
of the successful bidder under the contract. 

 
AWARD OF CONTRACT 

 

2.27 Award Criteria 

2.27.1 Subject to Sub-clause 2.28.2, the Employer will award the Contract to the tenderer whose tender 
is determined to be substantially responsive to the tender documents and who has offered the 
lowest evaluated tender price subject to possessing the capability and resources to effectively 
carry out the Contract Works as required in Clause 2.2 
 

2.27.2 The Employer reserves the right to accept or reject any tender, and to annul the tendering 
process and reject all tenders, at any time prior to award of Contract, without thereby incurring 
any liability to the affected tenderers or any obligation to inform the affected tenderers of the 
grounds for the Employer’s action. 

 

2.28 Notification of Award 

2.28.1 Prior to the expiration of the period of tender validity prescribed by the Employer, the 
Employer will notify the successful tenderer by cable, telefax or telex and confirmed in 
writing by registered letter that his tender has been accepted.  This letter (hereinafter 
and in all Contract documents called “Letter of Acceptance”) shall name the sum 
(hereinafter and in all Contract documents called “the Contract Price”) which the 
Employer will pay to the Contractor in consideration of the execution and completion of 
the Works as prescribed by the Contract. 
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2.28.2 At the same time that the Employer notifies the successful tenderer that his tender has 
been accepted, the Employer shall notify the other tenderers that the tenders have been 
unsuccessful. 

 

2.28.3  Within fourteen [14] days of receipt of the Form of Contract Agreement from the 
Employer, the successful tenderer shall sign the form and return it to the Employer 
together with the required Performance Security. 

 

2.28.4 The parties to the contract shall have it signed within 30 days from the date of notification 
of contract award unless there is an administrative review request. 

 
 

2.29 Performance  Guarantee 

2.29.1 Within fifteen [15] days of receipt of the notification of award from the Employer, the 
successful tenderer shall furnish the Employer with a Performance Security in the amount 
stated in the Appendix to Instructions to Tenderers and in the format stipulated in the 
Conditions of Contract. 

 

2.29.2 The Performance Security to be provided by the successful tenderer shall be an 
unconditional Bank Guarantee issued at the tenderer’s option by a reputable Bank 
approved by the Employer and located in the Republic of Kenya and shall be divided into 
two elements namely, a performance security payable in foreign currencies and a 
performance security payable in Kenya Shillings.   The value of the two securities shall 
be in the same proportions of foreign and local currencies as requested in the form of 
foreign currency requirements. 

 

2.30 Failure of the successful tenderer to lodge the required Performance Security 
shall constitute a breach of Contract and sufficient grounds for the annulment of the 
award and forfeiture of the Tender Security and any other remedy under the Contract. 
The Employer may award the Contract to the next ranked tenderer. 

 

2.31 Contract Effectiveness 

2.31.1 The Contract will be effective only upon signature of the Agreement between the 
Contractor and the Employer. 

 

2.32 Advance Payment 

2.32.1 An advance payment, if approved by the Employer, shall be made under the Contract, if 
requested by the Contractor, in accordance with clause 60.12 of the Conditions of 
Contract.   The Advance Payment Guarantee shall be denominated in the proportion and 
currencies named in the form of foreign currency requirements.  For each currency, a 
separate guarantee shall be issued.  The guarantee shall be issued by a Bank located in 
the Republic of Kenya, or a foreign Bank through a correspondent Bank located in the 
Republic of Kenya, in either case subject to the approval of the Employer. 

 
2.33 Corrupt or  fraudulent practices 

2.33.1 The procuring entity requires that tenderers observe the highest standard of ethics 
during the procurement process and execution of contracts. A tenderer shall sign a 
declaration that he has not and will not be involved in corrupt or fraudulent practices. 
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2.34 Execution Of Works 

2.34.1 The work execution will be carried out based on the documents as listed below: 
a) Conditions of Contract Part I: General Conditions of Contract 

b) Conditions of Contract Part II (Conditions of Particular Application) 

c) Road Maintenance Manual 

d) Standard Specifications 

e) Special Specifications 

f) Supervision and Contract Evaluation Manual 

g) Bills of Quantities 
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1. APPENDIX TO INSTRUCTIONS TO TENDERERS  

The following Appendix to Instructions to Tenderers shall complement or amend the provisions of 
the Instructions to Tenderers (Section II).  Wherever there is a conflict between the provisions 
of the instructions to tenderers and the provisions of the appendix, the provisions of the appendix 
herein shall prevail over those of the instructions to tenderers. 

INSTRUCTIONS TO 
TENDERERS 
REFERENCE 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 2.2.1 The invitation is open to all eligible, qualified and competent bidders registered with the 
National Construction Authority in category 4, 5, 6 and 7 only. 

ITT 2.4 The document may also be downloaded FREE OF CHARGE from the Ministry’s website: 
www.kilimo.go.ke under “tender’’ links or from the Programme Website 
http://www.kcepcral.go.ke/tenders 

ITB 2.5.3 Mandatory Site Visit: To be conducted on 27th June 2019 at 10am at Chemuswa and Kabisaga 
stores in Chesumei and Mosop Sub Counties starting at Chemuswa approximately 5kms from 
Mosoriot town. 

- Bidders must Attend the pre-bid meeting/ visit 
- Bidders must sign the attendance register 
- Certificate must be signed by the employers representative 

ITB 2.7.1 Tender Clarifications shall be addressed to: 
The  Programme Coordinator,  
KCEP-CRAL Programme  
P.O. BOX 30028-00100, Nairobi, Kenya 
Email: tenders.kcepcralprogramme@gmail.com  
Mobile: 0770 174 188 

ITB 2.13.1 Tenders shall remain valid for a period of one hundred and twenty (120) days from the date 
of submission 

ITB 2.14.3 The tenderer shall furnish, as part of its tender, a tender security for the amount of Ksh 
200,000 with a Validity period of 150days 

ITB 2.19.1 The original and one copy of the tender must be delivered to and dropped in the tender box 
situated at the reception of MOALF Ground floor Kilimo house, Cathedral Road clearly marked 
“TENDER SPOT IMPROVEMENT WORKS FOR ROADS LEADING TO CHEMUSWA AND 
KABISAGA STORAGE FACILITIES: MOALF/SDCD/KCEP-CRAL/031/2018-2019” and  addressed 
and delivered to: 
 
The Principal Secretary,  
State Department for Crop Development,  
P.O. Box 30028-00100,  
Kilimo House, cathedral road, Nairobi  
On or before: 16th July 2019 at 10.00am 
 
Bulky Tenders shall be received, stamped and recorded in the Supply Chain Management 
Office on 4th Floor on or before the above date and time 
 
Tenders shall be opened immediately thereafter at 10.30am at ASCU Boardroom Upper 
Floor , Kilimo House, Nairobi 
 

ITB 2.26.6 
ITB 2.26.7 

The preference for domestic bidders shall not be applicable for this bid 

  

http://www.kilimo.go.ke/
mailto:tenders.kcepcralprogramme@gmail.com
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ITT 2.27  

# Evaluation Criteria 
 

1. Mandatory Evaluation Criteria: - 
Stage One: Mandatory / Preliminary Evaluation: 

1. Certified Copy of Certificate of Incorporation. 
2. Certified Copy of Registration Certificate with the 

National Construction Authority (NCA) in Category 4,5, 6, 
and 7 Only for Civil works- Roads 

3. Valid NCA practicing license for the relevant NCA 
registration  

4. Certified Copy of Valid Tax Compliance Certificate (will 
be verified on the KRA TCC Checker 

5. Certified Copy of Valid business permit (trade license) 
6. Certified copy of recent CR 12 form (Issued within the 

last 12 months from the Tender Opening Date). 
7. Certified copy of Valid Certificate of Registration for 

access to government procurement opportunities, from 
The National Treasury or County Governments (For 
Disadvantaged groups; women, youth and Persons with 
Disability – Category Small Works & Engineering. 
(Certificates may be verified from the issuing Agencies) 

8. Duly filled, signed and stamped business questionnaire 
form in all sections 

9. Duly filled and Signed Form of Tender 
10. Tender Security of Ksh 200,000.00  
11. Mandatory Site Visit attendance certificate: 
 Representatives of the Programme shall be available to 

meet the intending tenderers at the Site. Tenderers 
must provide their own transport. 

 The representatives will not be available at any other 
time for site inspection visits. Each tenderer shall 
complete the Certificate of Tenderer’s Visit to the Site 
at the time of the organized site visit. 

 Non- attendance of the Mandatory site and Pre-tender 
meeting visit will lead to automatic disqualification of 
a Tenderer. 

12. Duly serialized and or paginated bid document 
including all the attachments in the bid document in a 
Sequential manner 

Note: 
 Bidders shall ensure that all the mandatory forms and the 

standard forms attached in the bid document are duly filled, 
signed and stamped. 

 All Certification of Documents shall be original and executed 
by a Commissioner for Oaths or Notaries Public 

 Bidders shall ensure that the submitted bid is a well-
organized bid document, with a reference table of contents 
including all the attachments in the bid. 

All items must be submitted to proceed to the next stage. 
 

Mandatory 
(Yes/ NO) 

2. Technical Evaluation Pass/ Fail 

 1. Provide evidence of successful completion as a prime 
contractor or sub-contractor in the execution of at least 
three roads rehabilitation or new construction projects 
of a similar nature and comparable in complexity to the 
proposed contract within the last three years for which 
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atleast two must be in Kenya. (Attach Completion 
Certificates, contracts, letter of reference giving details 
of the contract, value, contact person and period of 
contract) 
Note: Bidders should use the format provided in the 
standard form  i.e. schedule of completed road works in 
the last three years 
 

2. Provide Evidence that the construction firm is equipped 
with skilled personnel that includes: 
1. The Site Agent should have a minimum of a diploma 

in civil engineering, construction management and 
other related fields while the Foreman should have 
a minimum of certificate in road construction or 
related fields  : Must Attach copies of Qualification 
attained and CV-  

2. Equipment, Machinery and Vehicles necessary for 
the spot roads improvement. 

3. The bidder should list down, the plants and 
equipment that are in his ownership and the ones 
proposed for hire which should be suitable for 
executing contract works. – Applicants must attaché 
evidence of ownership or hiring arrangements. 
(Certified copies of log books for Ownership of 
Machines and Equipment. Those hiring MUST 
provide certified copies of Lease Agreement and 
certified copies of Logbooks)  

Note: Bidders should use the format provided in the standard form 
i.e key Personnel 

3. Provide the schedule of works clearly indicating the 
sequence of works to be carried out  

All the documents must be submitted to proceed to financial 
Evaluation 

3 Qualification Criteria 
Qualification will be based on meeting all of the above technical 
criteria regarding the Applicant’s general and particular 
experience, personnel and equipment capabilities as well as 
financial position. The Employer reserves the right to waive minor 
deviations, if they do not materially affect the capacity of an 
applicant to perform the contract. Subcontractor’s experience 
and resources shall not be taken into account in determining the 
Applicant’s compliance with qualifying criteria. 
The following shall be considered during qualification Stage: 

1. General Experience. 
The Applicant shall demonstrate an Average turnover for 
the last 3 years of Ksh 35,000,000.00. 

2. Cash flow statement 
The Applicant should demonstrate that he has access to 
or has available, liquid assets, unencumbered real assets, 
lines or credit, and other financial means sufficient to 
meet the construction cash flow for a period of 3 
months, estimated at 50% of the estimated tender sum. 

 

 

4 Financial Evaluation  

  
1. Award shall be done on the lowest evaluated total bid 
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2. The bidder with the lowest evaluated financial bid will be 
recommended for the award of the contract for the 
works 

3. If there is a tie on the lowest quoted sum price, The 
successful bidder that  shall demonstrate the highest 
number of completed works   

4. A person shall not be disqualified on the basis that a 
bidder quoted above or below a certain percentage of 
engineers estimate 

Bidders are encouraged to avoid front-loading for the major items 
of work to be performed under the contract. The Employer may 
require the bidder to produce detailed price analyses for any or 
all items in the Bill of Quantities to demonstrate the internal 
consistency of those prices with the construction methods and 
schedule proposed. 

 

2.31 There shall be No advance payment for the spot improvement works for roads.  
No works, goods or services contract shall be paid for before they are executed or delivered  

 
 
The Programme will verify information submitted. Any form of forgery or misinformation from the bidder shall lead to 
cancellation of the bid/award, institution of legal proceedings and blacklisting for all future KCEP-CRAL contracts. 
 

 
 
Signature of Tenderer……………………………………. Date …………………………   
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3. SECTION III 
 

3.1 CONDITIONS OF CONTRACT, PART I – GENERAL CONDITIONS 

3.1.1 The Conditions of Contract, Part I – General Conditions, shall be those forming Part I of 
the “Conditions of Contract for works of Civil Engineering Construction, Fourth Edition 
1987, re-printed in 1992 with further amendments, prepared by the Federation 
Internationale des Ingenieurs C o n s e i l s  (FIDIC).  The Conditions are  subject  to  
variations  and  additions  set  out  in  Part  II  hereof  entitled “Conditions of Contract, Part 
II - Conditions of Particular Application”. 

3.1.2 The Conditions of Particular Application take precedence over the General Conditions of 
Contract. 

3.1.3 Copies of the FIDIC Conditions of Contract can be obtained from:  
FIDIC Secretariat 

World Trade Center II, Geneva Airport 

P.O. Box 311 

CH-1215 Geneva 15 

Switzerland 

Fax:            +41 22 799 4901 

Telephone:  +41 22 799 4900 

 

Email: fidic@fidic.org 

www.fidic.org
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4. SECTION IV CONDITIONS OF CONTRACT PART II 

 

4.1 CONDITIONS OF PARTICULAR APPLICATION) 

The following Conditions of Particular Application shall supplement the General Conditions of 
Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the 
General Conditions of Contract. The Particular Condition is preceded by the corresponding clause 
number of the General Conditions to which it relates. 
 
 

Sub Clause 1.1 – Definitions  
 
Amend this sub-clause as follows:  
(a) (i) The “Employer” is the Kenya Cereal Enhancement Programme- Climate Resilient 
Agricultural Livelihoods Window (KCEP-CRAL) 
 
(ii) The “Engineer” is the Programme Civil Engineer - Kenya Cereal Enhancement Programme- 
Climate Resilient Agricultural Livelihoods Window (KCEP-CRAL).  
 
(b) (i) Insert in line 2 after the Bills Of Quantities”, the following, “the rates entered by the 
Contractor (whether or not such rate be employed in computation of the Contract Price),”  
Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end:  
The word “BID” is synonymous with “bid” and the word “Appendix to BID” with “Appendix to Bid” 
and the word “BID documents” with “bidding documents”.  
Add the following at the end of this sub-clause:  

(h) (i) “Materials” means materials and other things intended to form or forming part of the 

Permanent Work 

 

Sub Clause 2.1 - Engineer’s Duties and Authority.  
With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain 
the specific approval of the Employer before taking any of the following actions specified in Part 
1:  
(a) Consenting to the subletting of any part of the works under Clause 4;  
(b) Certifying additional cost determined under Clause 12;  
(c) Determining an extension of time under Clause 44;  
(d) Issuing a variation under Clause 51;  
(e) Fixing rates or prices under Clause 52  

(f) The works specified under this Contract shall be executed, supervised and evaluated in 

accordance to the Contract Supervision and Evaluation Manual developed by the Ministry of 

Roads – Version 2012 

 
Sub Clause 5.1 - Language and Law  
The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between 
the Contractor and the Engineer’s Representative shall be in this given language.  
(a) The Laws applicable to this Contract shall be the Laws of the Republic of Kenya.  
 
Sub Clause 5.2 – Priority of Contract Documents  
Delete the documents listed 1-6 and substitute:  
(1) The Contract Agreement (if completed)  

(2) The Letter of Acceptance;  

(3) The Bid and Appendix to Bid;  



MOALF/SDCD/KCEP-CRAL/PROC/031/2018-2019- Works Leading to Chemuswa and Kabisaga Stores               Page 27 of 97 
 

(4) The Conditions of Contract Part II;  

(5) The Conditions of Contract Part I;  
(6) The Special Specifications;  

(7) The Standard Specification for Road and Bridge Construction, 1986;  

(8) The Drawings;  

(9) The priced Bills of Quantities  

(10) Other documents as listed in the Appendix to form of Bid  
 
Sub Clause 10.1 - Performance Security  
Replace the text of Sub-clause 10.1 with the following:  
“The Contractor shall provide security for his proper performance of the Contract within 21 days 
after receipt of the Letter of Acceptance. The Performance Security shall be in the form of a bank 
guarantee as stipulated by the Employer in the Appendix to Bid. The Performance Security shall 
be issued by a bank incorporated in Kenya. The Contractor shall notify the Engineer when 
providing the Performance Security to the Employer.  
“Without limitation to the provisions of the preceding paragraph, whenever the Engineer 
determines an addition to the Contract Price as a result of a change in cost, the Contractor, at 
the Engineers written request, shall promptly increase the value of the Performance Security by 
an equal percentage.  
 
Sub Clause 10.2 - Validity of Performance Security  
The Performance Security shall be valid until a date 28 days after the date of issue of the Defects 
Liability Certificate. The security shall be returned to the Contractor within 14 days of expiration.  
 
Sub Clause 10. 3 - Claims under Performance Security  
Delete the entire sub-clause 10.3.  
 
Sub Clause 10. 4 - Cost Of Performance Security  
The cost of complying with the requirements of this clause shall be borne by the Contractor. 
 
Sub Clause 11. 1 - Inspection of Site  
In line 17 after “affect his BID” add  
“and the Contractor shall be deemed to have based his BID on all the aforementioned”  
Delete the last paragraph completely and replace with the following:  
“The Employer in no way guarantees completeness nor accuracy of the soil, materials, 
subsurface and hydrological information made available to the Contractor at the time of BIDDING 
or at any other time during the period of the Contract, and the Contractor shall be responsible 
for ascertaining for himself all information as aforesaid for the execution of works and his BID 
shall be deemed to have been priced accordingly 
 
Sub Clause 11.2 - Access to Data 
Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include 
data listed elsewhere in the Contract as open for inspection at the address stipulated in the 
Appendix to Bid. 
 
Sub Clause 14.1 Program to Be Submitted  
The time within which the program shall be submitted shall be as specified in the Appendix to 
the Form of Bid.  
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This detailed program shall be based upon the program submitted by the Contractor as part of 
his BID, where this was required, and shall in no material manner deviate from the said program.  
 
The program shall be in the form of a Critical Path Method Network (CPM Network) showing the 
order of procedure and a description of the construction methods and arrangements by which 
the Contractor proposes to carry out the works .It should also be supplemented by a time –bar 
chart of the same program. The program shall be coordinated with climatic, groundwater and 
other conditions to provide for completion of the works in the order and by the time specified. 
The program shall be revised at three-month intervals and should include a chart of the principle 
quantities of work forecast for execution monthly.  
 
The Contractor shall submit to the Engineer not later than the day or date mentioned in the 
Appendix to the Form of Bid, a general description of his proposed arrangements and methods 
for the execution of the Works, including temporary offices, buildings, access roads, construction 
plant and its intended production output, working shift arrangements, labour strength, skilled 
and unskilled, supervision arrangements, power supply arrangements, supply of materials 
including a materials utilization program, stone crushing, aggregate production and storage, 
cement handling, concrete mixing and handling, methods of excavation, dealing with water, 
testing methods and facilities.  
 
During the execution of the works, the Contractor shall submit to the Engineer full and detailed 
particulars of any proposed amendments to the arrangements and methods submitted in 
accordance with the foregoing.  
If details of the Contractors proposals for Temporary Works are required by the Engineer for his 
own information the Contractor shall submit such details within fourteen days of being requested 
to do so.  
 
The various operations pertaining to the works shall be carried out in such a progressive 
sequence as will achieve a continuous and consecutive output of fully completed road works 
inclusive of all bridge works and culverts within the time limits specified in the Contract. 
Generally the Contractor shall start at one end of the road and progress continuously towards the 
other without leaving any isolated section or sections of uncompleted road provided always that 
the site of the works has been acquired in its entirety and the encumbrances and services 
thereon removed.  
 
The Contractor shall allow in his Programme for the following public holidays per calendar year 
during which the Contractor shall not be permitted to work. 
 

 New Year’s Day (1st January)  

 Good Friday  

 Easter Monday  

 Labour day (1st May)  

 Madaraka Day (1st June)  

 Idd Ul Fitr  

 Mashujaa Day (20th October)  

 Jamhuri day (12th December)  

 Christmas Day (25th December)  
 Boxing day (26th December)  
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The Contractor shall also allow per calendar year for a further 2 unspecified public holidays which 
may be announced by the Government of Kenya with no prior notification upon which he shall 
not be permitted to work. 
 
 
Sub clause 14.3- Cash Flow Estimate  
The time within which the detailed cash flow estimate shall be submitted shall be as specified in 
the Appendix to the Form of Bid.  
 
Sub clause 15.1- Contractor’s Superintendence  
Add the following at the end of the first paragraph of sub-clause 15.1:  
 
“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence the 
works inform the Engineer in writing the name of the Contractor’s Representative and the 
anticipated date of his arrival on site.”  
 
The Contractor shall also submit a specimen signature of his proposed Road Manager who SHALL 
be the signatory to payment of certificates/Monthly statements from the Contractor.  
 
Sub clause 15.2- Language Ability and Qualifications of Contractor’s Authorized 
Agent  
Add the following Sub-clause 15.2 
 
The Contractor’s Agent or Representative on the site shall be an Ordinary Diploma Holder in Civil 
Engineering or equivalent, approved by the Engineer and shall be able to read and write English 
fluently.  
The Contractor’s Agent or Representative shall have at least 5 years’ experience in road works. 
 
Sub clause 16.2- Engineer at Liberty to Object  
At the end of this Clause add  
“by a competent substitute approved by the Engineer and at the Contractors own expense.”  

Add the following Sub-Clauses 16.3 and 16.4 

 
Sub clause 16.3- Qualification and Language Ability of Superintending Staff  
The Contractor’s superintending staff shall meet the following minimum qualifications:  
 
Should have a working knowledge of English or Kiswahili. Should any of the superintending staff 
not be able to meet this condition, the Contractor shall propose to the Engineer arrangements for 
provision of a sufficient number of interpreters of approved qualifications. The Engineer, at his 
discretion, may amend, approve or reject such arrangements or reject deployment of 
superintending staff not meeting the language requirements. The Engineer may at any time 
during the duration of the Contract amend any approved arrangements made for interpreters, 
which shall be implemented at the Contractors expense.  

 

The key staff listed below must have academic qualifications from government-recognized 

institutions or equivalent institutions of the levels set out in Section 5, Part 6. 

 

 Site Agent  
 Site Surveyor  

 Foremen  
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(b) Qualifications as above shall be subject to verification and approval on site by the Engineer or 
his representative on site before commencement of the said works.  

 

Sub clause 16.4 – Employment of Local Personnel  
The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and 
labour with appropriate qualifications and experience who are Kenya citizens. 
 

Sub clause 19.1- Safety, Security and Protection of The Environment  
Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows:  
Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of 
Sub-Clause 19.1 of the Conditions of Contract, the Contractor shall observe the following 
measures with a view to reducing or elimination adverse environmental effects by the site works:  
(i) All quarries and borrow pits shall be filled and landscaped to their original state after 
extraction of construction material  

(ii) Soil erosion due to surface runoff or water from culverts or other drainage structures should 
be avoided by putting in place proper erosion control measures that shall include, but are not 
limited to grassing and planting if trees  

(iii) Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the 
surrounding environment. In any case all diversions shall be kept damp and dust free  

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and 
disposed off in such a way as not to adversely affect the environment  

(v) Rock blasting near settlement areas shall be properly coordinated with the relevant officers of 
the Government so as to minimize noise pollution and community interference.  
 
Sub clause 20.4 - Employers Risks  
(c) Delete Sub-Clause (h) and substitute with;  

(d) (h) any operation of the forces of nature (insofar as it occurs on site) which an experienced 
contractor:  

(i) could not have reasonably foreseen, or  

(ii) could reasonably have foreseen, but against which he could not reasonably have taken at 
least one of the following measures:  

(A) prevent loss or damage to physical property from occurring by taking appropriate measures 
or  

(B) insure against such loss or damage  
 
Sub clause 21.1 - Insurance of Works and Contractor's Equipment  
Add the following words at the end of Sub-paragraph (a) and immediately before the last word 
of Sub-paragraph (b) of Sub-Clause 21.1: 
“It being understood that such insurance shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage incurred”  
Delete the first sentence of this Clause and replace with the following:  
“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s 
obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:” 
 

Sub clause 21.2 – Scope of Cover  
Amend sub-paragraph (a) of Sub-Clause 21.2 as follows:  
Delete words “from the start of work at the site” and substitute the words “from the first working 
day after the Commencement Date”  
Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2  



MOALF/SDCD/KCEP-CRAL/PROC/031/2018-2019- Works Leading to Chemuswa and Kabisaga Stores               Page 31 of 97 
 

(c ) It shall be the responsibility of the Contractor to notify the insurance company of any change 
in the nature and extent of the Works and to ensure the adequacy of the insurance coverage at 
all times during the period of the Contract.  
 
Sub Clause 21.4 - Exclusions  
Amend Sub-Clause 21.4 to read as follows:  
“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage 
caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of 
Particular Application.”  
 
Sub Clause 23.2 – Minimum Amount of Insurance  
Add the following at the end of this Clause:  
“.. with no limits to the number of occurrences”.  
 
Sub Clause 25.1 – Evidence and Terms  
Amend Sub-Claus OF INSURANCE 25.1 as follows:  
Insert the words “as soon as practicable after the respective insurances have been taken out but 
in any case” before the words “prior to the start of work at the site”  
Add the following Sub-Clauses 25.6, 25.7 

 
Sub Clause 25.6 – Insurance Notices  
Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 
provision to the effect that the Insurer shall have a duty to give notice in writing to the 
Contractor and Employer of the date when a premium becomes payable. This shall not be more 
than thirty (30) days before that date and the policy shall remain in force until thirty (30) days 
after the giving of such notice. 
 

Sub Clause 25.7 – Notification to Insurers  
It shall be the responsibility of the Contractor to notify insurers under any of the insurance 
referred to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms 
of such insurance are required to be so notified. The Contractor shall indemnify and keep 
indemnified the Employer against all losses, claims, demands, proceedings, costs, charges and 
expenses whatsoever arising out of or in consequence of any default by the Contractor in 
complying with the requirements of this Sub-Clause whether as a result of avoidance of such 
insurance or otherwise. 
 

Sub Clause 28.2 – Royalties  
Add at the end of this Sub-Clause the following sentence:  
“The Contractor shall also be liable for all payments or compensation if any that are levied in 
connection with the dumping of part or all of any such material.”  
 
Sub Clause 29.1 – Interference with Traffic  
Supplement Sub-Clause 29.1 by adding the following sentence at the end:  
“The Contractor will be permitted to use existing public roads for access to the site. The 
Contractor shall pay vehicle license tax and road maintenance duty in accordance with relevant 
regulations and shall obtain any necessary permits or licenses from relevant authorities for 
transporting his equipment.”  
Add the following sub clause 29.2: 
 

Sub Clause 29.2 – Reinstatement and Compensation for Damages to Persons and 
Property  
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The Contractor shall reinstate all properties whether public or private which are damaged in 
consequence of the construction and, maintenance of the works to a condition as specified and 
at least equal to that prevailing before his first entry on them.  
If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt 
action to discharge his obligations in the matter of reinstatement, the Engineer will inform the 
Contractor in writing of his opinion, in which circumstances the Employer reserves the right to 
employ others to do the necessary work of reinstatement and to deduct the cost thereof from 
any money due or which shall become due to the Contractor.  
The Contractor shall refer to the Employer without delay all claims which may be considered to 
fall within the provisions of Clause 22.1.  
 

Sub Clause 34.2 – conditions of employment of labour  
Add the following Sub-Clause 34.2 to 34.8 

 
The Contractor shall be responsible for making all arrangements for and shall bear all costs 
relating to recruitment, obtaining of all necessary visas, permits or other official permission for 
movements of staff and labour.  
 
Sub Clause 34.3 – fair wages  
The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 
Contract, and further in respect of all persons employed by him otherwise than in the execution 
of the Contract in every factory, Workshop or place occupied or used by him for the execution of 
the Contract, observe and fulfil the following conditions: 
 

a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions 
of labour, housing, amenities and facilities not less favourable than those required by the 
latest Regulation of Wages (Building and Construction Industry) Order as of the time of 
bid submission, and subsequent amendments thereto, or in any wage scales, hours of 
work or conditions agreed by the Ministry of Labour or other Government Department in 
consultation with the appropriate wage fixing authority and generally recognized by other 
employees in the district whose general circumstances in the trade or industry in which 
the Contractor is engaged are similar.  

 
b) In the absence of any rates of wages, hours or conditions of labour so established the 

Contractor shall pay rates of wages and observe hours and conditions of labour which are 
not less favourable than the general level of wages, hours and conditions observed by 
other Employers whose general circumstances in the trade or industry in which the 
Contractor is engaged are similar.  

 
c) Where the absence of established rates of wages, hours and conditions of labour or the 

dissimilarity of the general circumstances in the trade of industry in which the Contractor 
is engaged prevent the Contractor from observing rates of wages, hours and conditions of 
labour ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the 
rates of wages, hours and conditions of labour of his employees shall be guided by the 
advice of the Labour Department.  

 
d) The Contractor shall recognize the freedom of his employees to be members of trade 

unions.  
 

e) The Contractor shall maintain records in English of the time worked by, and the wages 
paid to, his employees. The Contractor shall furnish to the Engineer or Employer, if called 
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upon to do so, such particulars of the rates, wages and conditions of labour as the 
Employer or Engineer may direct.  

 
f) The Contractor shall at all times during the continuance of the contract display, for the 

information of his employees in every factory, workshop or place occupied or used by him 
for the execution of the Contract, a copy of this clause together with a notice setting out 
the general rates of wages, hours and conditions of labour of his employees.  

 

g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 
employed in the execution of the works. 

 
Sub Clause 34.4 – Breach of Fair Wages Clause  
Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease 
to be approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for 
the Ministry of Transport and Infrastructure may determine.  
 
Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair 
Wages of any workman employed on the Contract and if proof thereof satisfactory to the 
Employer is furnished by the Labour Authority, the Employer may, failing payment by the 
Contractor, pay the claims out of any monies due or which may become due to the Contractor 
under the Contract 
 

Sub Clause 34.5 – Recruitment of Unskilled Labour  
Any additional unskilled labour which is required by the Contractor for the works and which is not 
in his employ at the time of the acceptance of the BID shall be recruited by the Contractor from 
the Labour Exchange or Exchange or Exchanges nearest to the site or sites of the work. 
 

Sub Clause 34.6 – Compensation for Injury  
The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya 
and any other regulations in force from time to time pay compensation for loss or damage 
suffered in consequence of any accident or injury or disease resulting from his work to any 
workman or other person in the employment of the Contractor or any Subcontractor.  
 
Sub Clause 34.7 – Labour Standards  
(a) The Contractor shall comply with the existing local labour laws, regulations and labour 
standards  
(b) The Contractor shall formulate and enforce an adequate safety program with respect to all 
work under his contract, whether performed by the Contractor or subcontractor. The Contractor 
has assurance from the Employer of cooperation where the implementation of these safety 
measures requires joint cooperation.  
(c) Upon written request of the Employer the Contractor shall remove or replace any of his 
employees employed under this Contract.  
Add the following Sub-Clause 35.2 and 35.3. 
 
 

Sub Clause 35.2 – records of safety and health  
The Contractor shall maintain such records and make such reports concerning safety, health and 
welfare of persons and damage to property as the Engineer may from time to time prescribe.  
 
Sub Clause 35.3 – reporting of accidents  
The Contractor shall report to the Engineer details of any accident as soon as possible after its 
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify 
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the Engineer immediately by the quickest available means. The Contractor shall also notify the 
relevant authority whenever the Laws of Kenya require such a report. 
 

Sub Clause 41.1 – commencement of works  
Amend Sub-Clause 41.1 as follows:  
Delete the words “as soon as is reasonably possible” in the first sentence and replace with 
“within the period stated in the Appendix to Bid”.  
 
Sub Clause 43.1 – Time for Completion  
Amend Sub-Clause 43.1 as follows:  
Delete the words “within the time” to “such extended time” and substitute “by the date or dates 
stated or implied in Clause 14 of these Conditions of Particular Application. 
 

Sub Clause 44.1 – Extension of Time for Completion  
Add at the end of Sub-Clause 44.1 the following:  
“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains 
shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to an 
extension of time for the completion of the work.” 
 

Sub Clause 45.1 – Restriction on Working Hours  
Add at the end of Sub-Clause 45.1 the following:  
“If the Contractor requests permission to work by night as well as by day, then if the Engineer 
shall grant such permission the Contractor shall not be entitled to any additional payments for so 
doing. All such work at night shall be carried out without unreasonable noise or other disturbance 
and the Contractor shall indemnify the Employer from and against any liability for damages on 
account of noise or other disturbance created while or in carrying out night work and from and 
against all claims, demands, proceedings, costs, charges and expenses whatsoever in regard or 
in relation to such liability.  
“In addition the Contractor will be required to provide, for any work carried out at night or 
recognized days of rest, adequate lighting and other facilities so that the work is carried out 
safely and properly.  
“In the event of the Engineer granting permission to the Contractor to work double or rotary 
shifts or on Sundays, the Contractor shall be required to meet any additional costs to the 
Employer in the administration and supervision of the Contract arising from the granting of this 
permission.”  
 
Sub Clause 47.2 – Reduction of Liquidated Damages  
Add the following paragraphs at the end of this Sub-Clause:  
“There shall be no reduction in the amount of liquidated damages in the event that a part or a 
section of the Works within the Contract is certified as completed before the whole of the Works 
comprising that Contract.  
The Employer shall pay no bonus for early completion of the Works to the Contractor.  
The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum 
equivalent to any additional amount payable by the Employer to the Contractor under clause 
70.1 in respect of an increase in costs in such a period that would not have been incurred by 
the Contractor if the works had been completed by the due date for completion prescribed by 
Clause 43.” 
 

Sub Clause 52.1 – Valuation and Variations  
Add new Clause 52.2(c)  
No change in the unit rates or prices quoted shall be considered for items included in the 
schedule of Day works rates, or Provisional Sums and items, or for any item in the BOQ.  
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Modification to Clause 52(3)  
 
Sub Clause 52.4 – Day works  
Add the following at the end of Sub-Clause 52.4:  
The work so ordered shall immediately become part of the works under the contract. The 
Contractor shall, as soon as practicable after receiving the Day works order from the Engineer 
undertake the necessary steps for due execution such work. Prior to commencement of any 
work to be done on a Day works basis, the Contractor shall give an advance notice to the 
Engineer stating the exact time of such commencement. 
 

Sub Clause 54.1 – Contractor’s Equipment, Temporary Works and Materials  
: Exclusive use for the works  
Amend Sub-Clause 54.1 as follows: 
 

Line 5: add “written” between “the” and “consent”.  
Delete Sub-Clauses 54.2 and 54.5. 
 

Sub Clause 55.2 – Omissions of Quantities  
Items of Works described in the Bills of Quantities for which no rate or price has been entered in 
the Contract shall be considered as included in other rates and prices in the Contract and will not 
be paid for separately by the Employer.  
Add the following Sub-Clause 58.4:  
 
SUB CLAUSE 58.4 – PROVISIONAL ITEMS  
Provisional items shall be read as Provisional Sums and shall be operated as such in accordance 
with Sub-Clauses 58.1 to 58.3.  
Clause 60 of the General Conditions is deleted and substituted with the following:- 
 

Sub Clause 60.1 – Monthly Statement  
The Contractor shall submit a statement to the Engineer at the end of each month, in a 
tabulated form approved by the Engineer, showing the amounts to which the Contractor 
considers himself to be entitled. The statement shall include the following items, as applicable;  
- the value of the Permanent Work executed up to the end of previous month  
- such an amount (not exceeding 90 percent of the value) as the Engineer may consider proper 
on account of materials for permanent work delivered by the Contractor in the site  
- such amount as the Engineer may consider fair and reasonable for any Temporary Works for 
which separate amounts are provided in the Bill of Quantities  
- adjustments under Clause 70  
- any amount to be withheld under retention provisions of Sub-clause 60.3  
- any other sum to which the Contractor may be entitled under the Contract  
 
If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall 
submit such further information as the Engineer may reasonably require and shall make such 
changes and corrections in the statement as may be directed by the Engineer. In cases where 
there is difference in opinion as to the value of any item, the Engineer’s view shall prevail. 
 

Sub Clause 60.2 interim payment certificate  
The Contractor shall forward to the Engineer an Interim Payment Certificate based on the 
statement as corrected above and, should it be necessary in the Engineers opinion, shall 
promptly make any further amendments and corrections to the Interim Payment Certificate.  
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The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in 
case of likely delay in establishing the value of an item, such item may be set aside and the 
remainder certified for payment.  
Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor 
having made such further amendments and corrections as the Engineer may require, the 
Engineer will forward to the Employer the certified Interim Payment Certificate.  
Provided that the Engineer shall not be bound to certify any payment under this Clause if the 
net amount thereof, after all retentions and deductions, would be less than the minimum 
amount of Interim Payment Certificate’s stated in the Appendix to Form of Bid. However in such 
a case, the uncertified amount will be added to the next interim payment, and the cumulative 
unpaid certified amount will be compared to the minimum amount of interim payment. 

 
Sub Clause 60.3 – Payment of Retention Money  
A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 
Engineer in the first and following Interim Payment Certificates until the amount retained shall 
reach the "Limit of Retention Money" named in the Appendix to Form of BID.  
 
Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of 
the retention money shall become due and shall be paid to the Contractor when the Engineer 
shall certify in writing that the last section of the whole works has been substantially completed.  
 
Upon expiration of the Defects Liability Period for the works, the other half of the Retention 
Money shall be certified by the Engineer for payment to the Contractor.  
 
Provided that in the event of different Defects Liability Periods being applicable to different 
Sections of the Permanent Works pursuant to Clause 48, the expression “expiration of the 
Defects Liability Period “ shall, for the purpose of this sub-clause, be deemed to mean the 
expiration of the latest of such periods.  
 
Provided also that if at such time, there remain to be executed by the Contractor any work 
instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled 
to withhold certification until completion of any such work or so much of the balance of the 
Retention money as shall in the opinion of the Engineer, represents the cost of the remaining 
work to be executed. 

 
Sub Clause 60.4– Correction of Certificates  
The Engineer may in any Interim Payment Certificate make any correction or modification to any 
previous Interim Payment Certificate signed by him and shall have authority, if any work is not 
being carried out to his satisfaction to omit or reduce the value of such work in any Interim 
Payment Certificate. 
 
Sub Clause 60.5– Statement at Completion  
Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of 
the works, the Contractor shall submit to the Engineer a statement at completion showing in 
detail, in a form approved by the Engineer;  
 
The final value of all work done in accordance with the Contract up to the date stated in such 
Taking-Over Certificate.  
Any further sums which the Contractor considers to be due; and  
An estimate of amounts that the Contractor considers will become due to him under the 
Contract.  
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Estimate amounts shall be shown separately in the Statement at Completion. The Contractor 
shall amend and correct the Statement as directed by the Engineer and submit a Certificate at 
Completion to be processed as in Sub-Clause 60.2. 
 
 

Sub Clause 60.6 – Final Statement  
Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 
62.1, the Contractor shall submit to the Engineer for consideration a draft final statement with 
supporting documents showing in detail, in the form approved by the Engineer;  
The final value of all work done in accordance with the Contract; Any further sums which the 
Contractor considers to be due to him.  
 
If the Engineer disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Engineer may reasonable require and 
shall make such changes in the draft as may be required. 
 

Sub Clause 60.7– Discharge  
Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy 
to the Engineer, a written discharge confirming that the total of the Final statement represents 
full and final settlement of all monies due to the Contractor arising out of or in respect of the 
Contract. Provided that such discharge shall become effective only after payment under the 
Final Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the 
Performance Security referred to in Sub-Clause 10.1 has been returned to the Contractor. 
 

Sub Clause 60.8 – Final Payment Certificate  
Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare 
a Final Payment Certificate which shall be delivered to the Contractor's authorized agent or 
representative for his signature. The Final Payment Certificate shall state:  
The final value of all work done in accordance with the Contract;  
After giving credit to the Employer for all amounts previously paid by the Employer, the balance, 
if any, due from the Employer to the Contractor or the Contractor to the Employer.  
Final Certificate shall be issued for any sum due to the Contractor even if such is less than the 
sum named in the Appendix to the Form of BID.  
 
Sub Clause 60.9– Cessation of Employers Liability  
unless the Contractor notifies the Engineer of his objection to the Final Certificate within 
fourteen days of delivery thereof he shall be deemed to have agreed that he accepts the total 
Contract Price as set out in the Final Certificate as full settlement for all Work Done under the 
Contract including any variations and omissions thereof but excluding any variations and claims 
previously made in writing. 
 

Sub Clause 60.10 – Time for Payment  
The amount due to the Contractor under any Interim Payment Certificate or Final Payment 
Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject to 
Clause 47, be paid by the Employer to the Contractor as follows: 

 
I. In the case of Interim Payment Certificate, within the time stated in the Appendix to Form 

of Bid, after the Engineer has signed the Interim Payment Certificate.  
II. In the case of the Final Payment Certificate pursuant to Sub clause 60.8, within the time 

stated in the Appendix to Form of Bid, after the Engineer has signed the Final Payment 
Certificate.  
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III. In the event of the failure of the Employer to make payment within the times stated, the 
Employer shall make payment to the Contractor of simple interest at a rate equal to two 
percentage points above the average Base Lending Rate of three leading banks namely 
Kenya Commercial Bank, Standard Chartered Bank and Barclays Bank for the time being 
or as shall be the case from the time to time obtained from the Central Bank of Kenya. 
The provisions of this sub clause are without prejudice to the Contractor’s entitlements 
under Clause 69 or otherwise.  

 
Sub Clause 60.11 – Currency of Payment  
The Contract Price shall be designated in Kenyan Currency.  
All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using 
the rates and prices entered in the Bills of Quantities together with such other increases to the 
Contract Price, except for variation of price payments in accordance with Clause 70.1.  
 
Sub Clause 60.12 – Advance Payment  
“The Employer MAY make an interest free advance payment to the contractor for the cost of 
mobilization in respect of the Works, in a lump sum of any amount not exceeding ten (10) 
percent of the Contract Price named in the Letter of Acceptance and Award. Non-Payment or 
delayed payment of the Advance shall not be a cause for any claim whatsoever. The Contractor 
is expected to have adequate financial resources to mobilize and execute the works with due 
diligence without the advance payment being made. Payment of such advance amount will be 
due under a separate certification by the Engineer after:  
(i) Provision by the Contractor of the Performance Security in accordance with Clause 10 of the 
Conditions of Contract, and  
 
(ii) Provision by the Contractor of a Bank Guarantee which shall remain effective until the 
advance payment has been completely repaid by the Contractor out of current earnings under 
the Contract and certified accordingly by the Engineer.  
 
A form of Bank guarantee acceptable to the Employer is included in the Tender Documents. The 
advance payment shall be used by the Contractor exclusively for mobilization expenditures, in 
connection with the works. The advance payment shall not be subject to retention money.  
 
The advance payment shall be repaid with percentage reductions from the monthly interim 
payments certified by the Engineer. The reimbursement of the lump sum advance payment shall 
be made by deductions from the interim payments and where applicable from the balance owing 
to the contractor. Reimbursement shall begin when the amount of the sums due under the 
Contract reaches 20% of the original contract sum. It shall have been completed by the time 
80% of the contract sum is reached.  
 
The amount to be repaid by way of successive deductions shall be calculated by the means of 
the formula: 

RI = A(x-X)  
80-20  
Where:  
RI = the amount to be reimbursed.  
A = the amount of the advance which has been granted.  
x = the amount of proposed cumulative payments as a percentage of the original 
amount of the contract. This figure will exceed 20% but not 80%. 

X = the amount of the previous cumulative payments as a percentage of the original 
amount of the Contract. This figure will be below 80% but not less than 20%.  

With each reimbursement the guarantee will be reduced accordingly 
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Sub Clause 60.13 Materials for Permanent Works  
With respect to materials brought by the Contractor to the site for incorporation into the 
permanent works, the Contractor shall,  
-Receive a credit in the month in which these materials are brought to site,  
-Be charged a debit in the month in which these materials are incorporated in the permanent 
works.  
Both such credit and debit to be determined by the Engineer in accordance with the following 
provisions.  
No credit shall be given unless the following conditions shall have been met to the Engineers 
satisfaction  
The materials are in accordance with the specifications for the works;  
The materials have been delivered to site and are properly stored and protected against loss, 
damage or deterioration;  
The Contractors record of the requirements, orders receipts and use of materials are kept in a 
form approved by the Engineer, and such records are available for inspection by the Engineer;  
The Contractor has submitted a statement of his cost of acquiring and delivering the materials 
and plant to the Site, together with such documents as may be required for the purpose of 
evidencing such cost;  
The materials are to be used within a reasonable time.  
The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s 
reasonable cost of the materials delivered to site, as determined by the Engineer after review of 
the documents listed in subparagraphs (a) (iv) above;  
The amount to be debited to the Contractor for any materials incorporated into the works shall 
be equivalent to the credit previously granted to the Contractor for such materials pursuant to 
Clause (b) above as determined by the Engineer. 
 

Sub Clause 67.1 – Engineer’s Decision  
Delete the entire sub-clause 67.1 and add the following;  
 
“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any 
connection with, or arising out of, the Contract or the execution of the works, whether during the 
execution of the works or after their completion and whether before or after repudiation or other 
termination of the Contract including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred 
in writing to the Engineer, with a copy to the other party. Such reference shall state it is made 
pursuant to this clause. No later than 28 (twenty eight) days after the day on which he received 
such reference the Engineer shall give notice of his decision to the Employer and the Contractor. 
Such decision shall state it is made pursuant to this clause. 
 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every 
case, continue to proceed with the works with all due diligence and the Contractor and the 
Employer shall give effect forthwith to every such decision of the Engineer unless and until the 
same shall be revised, as hereinafter provided, in an Amicable Settlement, Adjudicator’s or 
Arbitrator’s award.  
If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or 
if the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) day after 
the day on which he received the reference, then either the Employer or the Contractor may, on 
or before the 28th (twenty eighth) day after the day the day on which he received notice of such 
decision, or on or before the 28th (twenty eighth) day after the day on which the said period of 
28 days expired, as the case may be, give notice to the other party, with a copy for information 
to the Engineer, of his intention to commence Adjudication, as hereinafter provided, as to the 
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matter in dispute. Such notice shall establish the entitlement of the party giving the same to 
commence Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect 
thereof may be commenced unless such notice is given.  
 
If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 
Contractor and no notice of intention to commence adjudication as to such dispute has been 
given by either the Employer or the Contractor on or before the twenty eighth day after the day 
on which the parties received notice as to such decision from the Engineer, the said decision 
shall become final and binding upon the Employer and the Contractor. “ 
 

Sub Clause 67.2 – Amicable Settlement  
Delete the entire Sub Clause 67.2 and add the following;  
 
“Where notice of intention to commence adjudication as to a dispute has been in accordance 
with Sub Clause 67.1, the parties shall attempt to settle such dispute amicably before the 
commencement of Adjudication; provided that, unless the parties otherwise agree, Adjudication 
may be commenced on or after the 14th (fourteenth) day after the day on which notice of 
intention to commence adjudication of such dispute was given, even if an attempt at amicable 
settlement thereto has been made.” 
 

Sub Clause 67.3 – Adjudication  
Delete the entire Sub Clause 67.3 and add the following;  
“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless the 
appointment is agreed by the parties within 7 (seven) days of the notice to adjudication.  
The adjudication process shall be conducted according to the Laws of Kenya and the Rules of the 
Chartered Institute of Arbitrators (Kenya).” 
 

Sub Clause 67.3 – Arbitration  
Delete the entire Sub Clause 67.3 and add the following; 

“Any dispute in respect of which:  
The decision, if any, of the Adjudicator has not become final and binding pursuant to Sub Clause 
67.1, and Amicable settlement has not been reached within the period stated in Sub Clause 67.2, 
shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered 
Institute of Arbitrators (Kenya Branch) by one or more arbitrators appointed by the Chartered 
Institute of Arbitrators (Kenya Branch). Neither party shall be limited in the proceedings before 
such arbitrator/s to the evidence nor arguments put before the Adjudicator for the purpose of 
obtaining his said decision pursuant to Sub Clause 67.1.  
 
Arbitration may be commenced prior to or after completion of the works, provided that the 
obligations of the Employer, the Engineer and the Contractor shall not be altered by reason of 
the arbitration being conducted during the progress of the works. 
 
 

Sub Clause 68.2 – Notices to Employer and Engineer  
Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions".  
a. The Employer’s address is:  
 
The Programme Coordinator  
KCEP-CRAL 
P.O. Box 30028- 00100  
NAIROBI  
Email: tenders.kcepcralprogramme@gmail.com 

mailto:tenders.kcepcralprogramme@gmail.com
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Sub Clause 68.4 – All letters and notices from the Contractor to the Employer and/Engineer 
must be signed by the Managing Director or the person given written power of Attorney. 
 

Clause 69 – Default Of Employer  
Delete Sub-Clause 69.1 (c)  
In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension 
shall be as agreed upon by both parties and in any case not more than six (6) months”.  
In Sub Clause 69.4 of General Conditions of Contract Part I, insert at the end  
“The amounts of such costs which shall be added to the Contract Price shall exclude any cost 
due to idle time for equipment, plant and labour.” 

 
Clause 70: Changes in Cost and Legislation  
Sub-Clause 70.1 – Increase or Decrease of Cost  
Delete Sub-Clause 70.1 of part 1 in its entirety and substitute the following:  
“The Contract Price shall be deemed to have been calculated in the manner set below and shall 
be subject to the adjustment in the event specified hereunder: 
 

The rates contained in the priced Bills of Quantities are based upon the rates of wages and other 
emoluments and expenses applicable at the site at the date of Bid pricing (as defined in Sub-
Clause 70.4 hereinafter);  
(a) If the said rates of wages and other emoluments and expenses shall be increased or 
decreased by Act, Statute, Decree, Regulation and the like after the said Date of Bid Pricing then 
the net amount of increase or decrease the emoluments and expenses shall, as the case may be, 
be paid to or allowed by the Contractor;  
 
(b) The rates contained in the priced Bills of Quantities are based upon the rates of the 
Contractor’s compulsory contributions payable at the date of Bid under or by virtue of any Act, 
Statute, Regulations and the like applicable at the site;  
 
(c) If any of the said rates of contribution shall be increased or decreased by any Act, Statute, 
Decree, Regulation and the like after the said Date of Bid Pricing, or if any new statutory 
contribution becomes payable after that date then the net amount of increase or decrease of the 
emoluments and expenses shall, as the case may be, be paid to or allowed by the Contractor. 
The difference between what the Contractor actually pays in respect of work people engaged 
upon or in connection with the works and what he would have paid in respect of such person 
had any of the said rates not been increased or decreased or had a new contribution not become 
payable as aforesaid, shall as the case may be, be paid to or allowed by the Contractor. Provided 
always that the Engineer and the Contractor may agree a sum which shall be deemed to be the 
net amount of the aforesaid difference, and such sum shall be deemed for the purpose of this 
contract to be that which is to be paid to or allowed by the Contractor by virtue of this sub-
paragraph;  
 
(d) The rates contained in the priced Bills of Quantities are based upon the market prices of the 
materials and goods specified in the Schedule of Basic Materials attached hereto and current at 
the Date of Bid Pricing (hereinafter referred to as “the basic prices” and the Contractor shall state 
in the said schedule the basic prices of such materials and goods. Such prices shall be supported 
by bona fide quotations from suppliers;  
 
(e) If the market price of any materials or goods specified as aforesaid shall be increased or 
decreased after the said Date of Bid Pricing, then the net amount of difference between the basic 
price and the market price payable by the Contractor and current when any such goods and 
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materials are bought shall, as the case may be, be paid to or allowed by the Contractor. Orders 
for materials and goods listed as aforesaid shall have been placed within a reasonable time after 
the date at which sufficient information is available for the placing of such orders, and the 
placing of orders at that time shall be a condition precedent to any payments being made to the 
Contractor in respect of increased market prices.”  
 
Sub-Clause 70.2: Subsequent Legislation  
Add the following to Sub Clause 70.2:  
“Notwithstanding the foregoing, such additional or reduced cost shall not be separately paid for 
or credited as aforesaid if the same shall already have been taken into account in accordance 
with the other provisions of Clause 70.  
Add the following sub clause:- 

 
Sub-Clause 70.3: Sub-Contract  
(a) If the Contractor shall decide subject to Clause 4 thereof to sub-let any portion of the work 
he shall incorporate in the sub-contract provisions to the like effect as those contained in sub-
clause (1) of this Clause;  
(a) If the price payable under a sub-contract as aforesaid is increased above or decreased below 
the price in such sub-contract by reason of the operation of the incorporated provisions of sub- 
clause (1) of this clause then the net amount of such increase or decrease shall as the case may 
be, be paid to or allowed by the Contractor under this contract.  
 
Sub-Clause 70.4: Nominated Sub-Contractors  
This clause shall not apply in respect of work executed by any nominated sub-Contractor 
(fluctuation in relation to nominated sub-Contractors shall be dealt with under provisions in 
relation thereto which may be included in the appropriate sub-contract or contract of sale).  
 
Sub-Clause 70.5: Date of Bid Pricing  
The expression “the date of Bid pricing” as used in this Clause means the date 30 days prior to 
the final date for submission of Bids as determined by the Employer in the Bid documents.  
 
Sub-Clause 70.6: Prime Cost  
For imported materials, the supplier’s/ manufacturer’s Prime costs shall be C.I.F. cost at point of 
entry by the same means of transport as determined by the Contractor’s Basic Rate.  
For locally produced materials, the supplier’s or manufacturer’s prime costs shall be at their 
nearest depot or the nearest railway station relevant to the works.  
For materials which are subject to Government Price Control, payments for price variations will 
be determined from the difference between the control price in force at a date 30 days prior to 
the final date for submission of Bids and the price in force on the date of purchase. 
 

Sub-Clause 70.7: Materials to Which Variation Clause Applies  
The materials to which this Variation Clause applies are:  

Petroleum Products & All bituminous products  

 Cement  
 Lime  
 Flex beam guardrail  
 Gabion mesh  
 Reinforcing steel  
 All specified fuels and lubricants  
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Sub-Clause 70.8: Change of Supplier  
The Contractor shall not change the supplier or manufacturer during the Contract without the 
approval of the Engineer. 
 

Sub-Clause 70.9: Contractors Head Office Expenses  
No payments will be made for price variation related to expenses incurred by the Contractor in 
his Head Office in Kenya, or overseas. 
 

Sub-Clause 70.10: Currency of Payments under Clause 70  
All payments made pursuant to Clause 70 shall be in Kenya Shillings.  
 
Sub-Clause 70.11 – Cost Of Preparing Variation of Price Claims  
No payments will be made for the cost of preparing V.O.P. claims.  
 
Clause 72 – Rates Of Exchange Cost  
Delete clause 72 in its entirety and substitute the following:  
The currency of Bid and payment is Kenya Shillings and rates of exchange requirements are not 
applicable. 
 

Clause 73 – Bribery and Collusion  
Add new Clause 73.1:  
 
“The Contractor shall not:  
(a) Offer or give or agree to give to any person in the service of the Government of Kenya any 
gift or consideration or any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or any 
other contract to which the Government of Kenya is a party or for showing or forbearing to show 
favour or disfavour to any person in relation to this or any other contract for the Government of 
Kenya.  
 
(b) Enter into this or any other contract with the Government of Kenya in connection with which 
commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless 
before the contract is made particulars of any such commission and of the terms and conditions 
of any agreement for the payment thereof have been disclosed in writing to the Employer.  
Any breach of this condition by the Contractor or by anyone employed by him or acting on his 
behalf (whether with or without the knowledge of the Contractor) or the commission of any 
offence by the Contractor or by anyone employed by him or acting on his behalf in relation to 
this or any other contract to which the Government of Kenya is a party shall entitle the Employer 
to determine the Contract (See Condition 63 hereof) and/ or to recover from the Contractor the 
amount or value of any such gift, consideration or commission.  
 
Any dispute or difference of opinion arising in respect of either the interpretation, effect or 
application of this condition or of the amount recoverable hereunder by the Employer from the 
Contractor shall be decided by the Employer, whose decision shall be final and conclusive 

 
Clause 74 – Contract Confidential  
Add new Clause 74.1:  
The Contractor shall treat the details of this Contract as Private and Confidential and shall not 
publish or disclose the same or any particulars thereof in any trade or technical paper or 
elsewhere (save in so far as may be necessary for the purpose thereof) without the previous 
consent in writing of the Government. If any dispute arises as to the necessity of any publication 
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or disclosures for the purposes of this Contract the same shall be referred to the decision of the 
Engineer mentioned in the said Conditions of Contract whose award shall be final. 
 

Clause 75- Safety, Security and Protection of the Environment 

Add at the end of sub clause 75.1 the following: - 
 
The formulation and enforcement of an adequate safety program shall be the obligation of the 
Contractor with respect to all the Works under this Contract, regardless of whether performed by 
the Contractor or his subcontractors. The Contractor shall, within 14 days after commencement 
of the Works, meet the Engineer to present and discuss his plan for the establishment of such 
safety measures as may be necessary to provide against accidents, unsafe acts and so forth. 
Within 28 days after commencement of the Works, the Contractor shall submit a written safety 
program to the Engineer covering the overall Works and based on the laws and regulations of 
Kenya. In addition, he shall prepare special safety programs for blasting and handling of 
explosives as stipulated in the General and Special Specifications. 

 

Notwithstanding the foregoing, the Contractor shall observe the following measures with a view 

to reducing or eliminating adverse environmental effects by the Site Works: 

a) All queries and borrow pits shall be filled and landscaped to their original state after 
extraction of construction material 

 

b) Soil erosion due to surface runoff or water from culverts or other drainage structures 
should be avoided by putting in place proper erosion control measures that shall include, 
but not limited to grassing , planting of trees, gabions etc. 

 

c) Long traffic diversion roads shall be avoided so as to minimize the effect of dust on 
the surrounding environment.   In any case all diversions shall be kept damp and dust 
free at the Contractor’s expense. 

 
d) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and 

disposed off in such a way as not to adversely affect the environment. 
 

e) Rock blasting near settlement areas shall be properly coordinated with the relevant 
officers of the Government so as to minimize noise pollution and community interference. 

f) Dumping shall be done only at designated dumping areas and not haphazardly on 

surroundings. 
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APPENDIX TO CONDITIONS OF PARTICULAR APPLICATION 

 

1. All bidders should ensure that the execution of the works shall also comply with the 

condition s as prescribed in the Social, Environmental and Climate Assessment 

Procedures; Managing risks to create opportunities 2017 Edition 

2. IFAD’s and the EU Anti-Corruption Guidelines and its prevailing sanctions policies and 

procedures. 

3. Defects Liability: 

3.1 Completion of Outstanding Work and Remedying Defects 

The Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over 
Certificate, within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by the 
Employer on or before the expiry date of the Defects Notification Period for the 
Works or Section. 

3.2  Cost of Remedying Defects 

All remedy work shall be executed at the risk and cost of the Contractor, if and to the 

extent that the work is attributable to: 

a) any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

 

3.3 Extension of Defects Notification Period 

The Employer shall be entitled to an extension of the Defects Notification Period for 

the Works if the Works, cannot be used for the purposes for which they are intended 

by reason of a defect or damage.  

However, a Defects Notification Period shall not be extended by more than two years. 

 

3.4 Failure to Remedy Defects 

If the Contractor fails to remedy any defect, a date may be fixed by the Employer, on or 

by which the defect or damage is to be remedied.  

If the Contractor fails to remedy the defect and this remedial work was to be executed at 

the cost of the Contractor, the Employer may: 

a) carry out the work himself or by others; 

b) require the Engineer to determine a reduction in the Contract; or 

c) If the defect or damage deprives the Employer of substantially the benefit of the 

Works, terminate the Contract as a whole, or in respect of such part which 

cannot be put to the intended use.  

The Employer shall then be entitled to recover all sums paid for the Works or for such 

part, plus financing costs and the cost of dismantling the same, clearing the Site and 

returning Plant and Materials to the Contractor. 

 

3.5 Removal of Defective Work 

If the defect cannot be remedied and the Employer gives consent, the Contractor may 

remove from the Site for the purposes of repair such items of Plant as are defective.  

 

This consent may require the Contractor to increase the amount of the Performance 

Security by the full replacement cost of these items. 
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3.6 Further Tests 

If the work of remedying any defect may affect the performance of the Works, the 

Engineer may require the repetition of any of the tests.  

 

The requirement shall be made by notice within 28 days after the defect is remedied. 

 

These tests shall be carried out at the risk and cost of the Party liable for the cost of 

the remedial work 

 

4. Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have right of access to 

the Works except as may be inconsistent with the Employer’s reasonable security restrictions. 

 

5. Works to be measured 

Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall 

be given to the Contractor’s Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Engineer in 

making the measurement, and 

b) supply any particulars requested by the Engineer 

 

Wherever any Permanent Works are to be measured from records, these shall be prepared by 

the Engineer.  

If the Contractor examines and disagrees the records, and/or does not sign them as agreed, 

then the Contractor shall give notice to the Engineer.  

If the Contractor does not give notice to the Engineer within 14 days after being requested to 

examine the records, they shall be accepted as accurate.
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5. SECTION V: SPECIFICATIONS 

5.1 Standard Specifications refers to the Standard Specifications for Road and 
Bridge Construction, 1986 Edition. 

 

5.2 SPECIAL SPECIFICATIONS  

 
100 SPECIAL SPECIFICATIONS  
Special specification is supplementary to the Standard Specifications and the two must be read 
in conjunction. In any case where there appears to be conflict between the two then the 
Special Specifications will take precedence.  

 

When the term “Period of Maintenance” has been used in the Standard Specifications, it shall be 
changed to “Defects Liability Period” 
 
101 Location And Extent of Site.  
 
1. The works are located in Chesumei and Mosop sub Counties, Nandi County. 

2.  The works comprises of installation of Kibulwet, Chebineny, Kapkesio, Kaplesan, 

Kaprogony and Barkeiyet cross culverts as below; 

# Spot Improvement 

Section 

Warehouse Scope/ Structure 

1  Kaplesan swamp Chemuswa warehouse 8m long 1200mm diameter 

Twin culvert 

2  Kapkesio Road Chemuswa warehouse 8m long 1200mm diameter 

Twin culvert 

3  Chebinyeny stream Chemuswa warehouse 8m long 1200mm diameter 

Twin culvert 

4  Kibulwet crossing Kabisaga store 6m long 1200mm diameter 

Twin culvert 

5  Barkeiyet river 

crossing 

Kabisaga store 8m long 1200mm diameter 

Twin culvert 

6  Kaprogony crossing Kabisaga store 7m long 900mm diameter 

Single line culvert 

3. The site of the works shall be the area within the road reserve and any other places as may 

be designated in the Contract.  
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Extent of Contract.  

The major works to be executed under the Contract comprise mainly of but are not limited to 
the following: 

i. Preliminary and General Items 

ii. Provide for passage of traffic through to minimal inconvenience and ensure 

smooth passage of traffic through the works over the drift construction period 

iii. Scarify the existing pavement layers and cart to waste 

iv. Demolition and disposal of existing structures 

v. Excavation for structure as may be instructed 

vi. Provide and place class 15/20 concrete to beds 

vii. Provide formwork to provide F2 finish 

viii. Vertical formwork class F2 finish 

ix. Provide, cut bend and fix into position high yield reinforcement bar to BS 4461 

x. Provide, cutting, shaping and placing high yield, high bond strength bars 

diameter   greater than 16mm 

xi. Provide, place and compact class 20/25 concrete to headwalls, wing walls, 

aprons, surround to walls, inlets and outlets to pipe culverts 

xii. Manual reshaping of  the approaches upto 200m either side 

xiii. Provide, Gravel wearing course-excavation, free haul, spread, water and compact 

well; 300m 

xiv. And any other works as instructed by the Engineer 

The works shall be executed within the contract period on instruction of the Engineer taking 
into consideration the rain patterns of the project road and maintenance cycle.  

 

104 Programme of Execution of the Works 

The contractor shall provide the works Programme, required under clause 14 of the Conditions 
of Contract, within 14 days of receipt of the Engineer's Order to commence work.  
 
The Programme shall be coordinated with climatic and other conditions to provide for the 
completion of the works in the order and by the time specified.  
 
The Contractor shall carry out the contract in accordance with the Programme agreed with the 
Engineer, but he shall in no manner be relieved by the Engineer's approval of the Programme, 
of his obligation to complete the works in the prescribed order and by the prescribed 
completion date and he shall from time to time review his progress and make such 
amendments to his rate of execution of the works as may be necessary to fulfil his obligations.  

 

The Contractor shall allow in his Programme for construction of trial sections and carrying out 
tests upon them as directed by the Engineer in accordance with the provisions of Clause 129 of 
the Standard Specification. The time for completion of the Contract shall not be extended 
because of the time taken to carry out tests and evaluate trial sections. 

 

105 Order of Execution of Works  

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works 
such that a continuous and consecutive output of fully complete work is achieved. 

 

107 Taking Over Certificate  
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The minimum length of the road for which a certificate will be issued is the entire length of the 
project road when substantially completed. 

 

109 Notice of Operations  
 
Add the following sub- Clause.  
Notification Terms  

It shall be the Contractor’s responsibility to notify the Engineer when any item of works 
scheduled are completed and ready for approval, and the contractor shall give sufficient notice 
to allow control test to be performed. 

 

Explosive and Blasting 

The requirements of the Laws of Kenya governing explosives and other requirements and 
regulations of Government of Kenya and other authorities shall be complied with.  

(b) No explosives of any kind shall be used without prior written consent of the Engineer.  

(c) The Contractor shall be solely responsible for the provision, handling, storage and 
transporting of all explosives, ancillary materials and all other items of related kind whatsoever 
required for blasting.  

 

 

117 Health, Safety And Accidents 

Add the following:  

In addition to providing, equipping and maintaining adequate first aid stations throughout the 
works in accordance with the laws of Kenya, the contractor shall provide and maintain on site 
during the duration of the Contract, a fully equipped dispensary. This shall be with a qualified 
Clinical Officer / Nurse who shall offer the necessary medical advice on HIV and related 
diseases to the Engineer’s and Contractor’s Site staff. The Contractor shall allow for this in the 
rates and be responsible for all site welfare arrangements at his own cost. 

 

121 Diversion of Services  
(a) The Contractor shall acquaint himself with the location of all existing services such as 
telephone lines, electricity cables, water pipes, sewers etc., before execution of any works that 
may affect the services. The cost of determining the location of the existing services together 
with making good or repairing of any damage caused all to the satisfaction of the Engineer shall 
be included in the BID rates.  

(b) Subject to the agreement with the Engineer, the Contractor shall be responsible for removal 
of alteration and relocation of existing services.  

(c) The Contractor shall indemnify the Employer against claims originating from damage to 
existing services or works.  

 

123 Liaison with Government and Police Officials  

The Contractor shall keep in close touch with the Police and the other Government officials of 
the area regarding their requirements in the control of traffic, or other matters, and shall 
provide all assistance or facilities, which may be required by such officials in the execution of 
their duties. 

 

124 Land for All Camps Sites and For the Contractor's Own Purposes, Including 
Temporary Works 
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Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary 
works and construction purposes shall be to the approval of the Engineer but the Contractor will 
make all necessary arrangements with the property owners concerned and pay all charges 
arising there from. On or before completion of the Contract, the Contractor shall remove all 
temporary works and shall restore all such land to the condition in which it was immediately 
prior to the occupation thereof as far as is reasonable and practicable. No separate payment 
will be made to the Contractor on account of these items and the Contractor must make due 
allowance for them in his rates. 

 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to 
appoint competent surveyors who will liaise with the Engineer on matters related to the 
demarcation of the existing road reserve, site measurements, removal and reinstatement of 
existing services. 

 

127.2 Trial Sections 

The Contractor shall allow in his Programme for constructing trial sections and carrying out 
tests upon them as directed by the Engineer. Trials would normally be required at the start of 
each pavement layer and if changes of materials, method or equipment deem it necessary as 
directed by the Engineer.  
The time for completion of the Contract shall not be extended because of the time needed to 
construct trial sections and evaluate the tests on them.  
At least fourteen days before the work of laying any pavement layer is commenced, the 
contractor shall construct trial sections of at least 100 m in length and to the full construction 
width and the specified pavement layer thickness. For each trial section, the Contractor shall 
use the materials, mix proportions, mixing, laying, compaction plants and construction 
procedure that he proposes to use for the main work. The main work of laying the pavement 
layer shall not be commenced until this trial has been tested and approved by the Engineer.  
No variation in the construction procedure, mix proportions, size, grading or source of any of 
the constituents shall be made without the agreement of the Engineer who may first require 
new trial sections to be carried out.  
Trial sections, if found satisfactory, will be paid for under the rates in the Bill of Quantities for 
the appropriate items, as if the trial sections were part of the normal work. No separate 
payment will be made for trial sections and testing and the Contractor shall be deemed to have 
provided for this in his rates.  

The Contractor shall make good, at his own expense, any trial sections that fail to meet the 
specified standards. The standards shall include, but not be limited to, material quality, layer 
thickness, levels and compaction. 

 

128 Storage of Materials 

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor 
shall carefully protect from the weather all work and materials which may be affected thereby. 

 

129 Test Certificates  
When instructed by the Engineer the Contractor shall submit certificates of test from the 
suppliers of materials and goods required in connection with the works as the Engineer may 
require.  

Such certificates shall certify that the materials or goods concerned have been tested in 
accordance with the requirements of the specifications and shall give the results of all the tests 
carried out. The Contractor shall provide adequate means of identifying the materials and goods 
delivered to the site with the corresponding certificates. 
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130 Progress Photographs  

Notwithstanding the provision of Clause 130 of the Standard Specifications, the Contractor shall 
not be responsible for taking of progress photographs. Progress Photographs shall be taken by 
the Engineer’s Representative and relevant costs charged to the Contractor who will be 
reimbursed under Miscellaneous Accounts. 

 

131 Signboards  

The Contractor shall provide and erect two (2) publicity signboards on the site as directed. The 
Engineer shall, as shown in the Drawings, direct the minimum dimensions of the boards. The 
signs shall be printed reflective Vinyl Stickers on galvanized steel plates min 350mm high. Posts 
shall be galvanized steel. Main headings lettering shall be Yellow and min 80mm high, while 
subheadings lettering shall be White and min 60mm high as per the drawings. 

 

137 Attendance upon the Engineer and His Staff  
The Contractor shall pay wages (including all overtime) and house all attendant staff to fulfill 
the requirements of Clause 137 of the Standard Specification.  

The number of junior support staff required by the Engineer shall be about: 4 (four) No. Office 
attendants, 6 (six) No chainmen, and 6 No. laboratory attendants. The Contractor will be paid 
on a prime cost basis plus a percentage for overheads and profits under appropriate items in 
the Bills of Quantities. The payment referred to in this clause shall exclude the cost of 
maintaining the offices in compliance with clause 137, paragraphs 1, 2 and 4 of the standard 
specifications which are deemed to be included in the rates for providing the Office. 

 

 

138 Vehicles and Drivers for the Engineer and His Staff and Method of Payment  
The Contractor shall when instructed to do so provide and maintain in good working 
condition for the exclusive use of the Engineer and his staff throughout the contract, brand new 
vehicles, right hand drive, diesel powered and fitted with air-conditioner, CD/mp3 music player, 
SRS Air bags, power windows, central locking, alarm system, alloy wheels and power steering 
as described below. The Engineer will approve the type of vehicle and confirm the number of 
each type to be provided.  
 
Type 2 with the following specifications;  

 Heavy duty, utility passenger vehicle, 4x4, l.w.b., 4000 - 4200cc, diesel.  

 Engine type diesel, 4 stroke.  

 Engine cooling system, water.  

 Piston displacement range - 4000-4200cc  

 Maximum power output, (kw/ rpm), min.- 80kw/3800rpm  

 Maximum torque developed, (nm/ rpm), min. - 260nm/3400rpm  

 Manual transmission.  

 Hydraulic, clutch actuation.  

 All synchromesh gearbox, with 2 speed reduction transfer gearbox.  

 Transmission speeds – 5 speed  

 Permanent 4wd or with selector from 2wd to 4wd.  

 Differential lock/ freewheeling hubs provided.  

 Assisted hydraulic, dual brake system.  

 Brakes, disc at front or all round  

 Mechanical parking brake, to act on transmission or rear wheels  

 Independent heavy duty front and rear suspension.  
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 Heavy duty leaf or coil springs with telescopic dampers.  

 Station wagon - 4 no. Side doors and rear side-swing door station wagon (five door hard 
top).  

 To seat at least 8 adults (including driver) comfortably.  

 To be fitted with adequate winding/sliding windows for good ventilation and wide view.  
The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall 
provide competent drivers during normal working hours and whenever required by the Engineer 
including recognized days of rest.  
 
Should any vehicle supplied not be in road worthy condition, the Contractor shall provide an 
acceptable equivalent replacement vehicle until such time as the original vehicle is repaired to 
the satisfaction of the Engineer and returned for use.  

 

Payment for the vehicles (up to 4,000Km per veh.month), shall be by vehicle months. Payment 
for mileage above 4,000Km per vehicle month, shall be made at a rate per Kilometre. These 
payments shall be inclusive of all fuels, lubricants, servicing, insurance, maintenance, drivers 
and repairs. The rate shall include any overtime the drivers might be due or any other 
allowances in addition to the normal working hours. Payment shall be made under appropriate 
items in the Bills of Quantities. 

 

 

 

 

 

139 Receipted Accounts  

The Contractor may be instructed by the Engineer to make payments of general miscellaneous 
accounts for such items as stationary, stores and equipment and miscellaneous supervision 
personnel and claims or the Engineer may direct the Contractor to purchase or pay for the 
above. The Contractor will be paid on a prime cost basis plus a percentage for overheads and 
profits under appropriate items in the Bills of Quantities. 

 

141 Measurement and Payment  
Delete Sub-Clause 141 (a) entirely and substitute with: -  
a) No Preliminary item has been included in this Contract. All Contractor’s mobilization and 
general costs shall therefore be included in relevant rates in the Bill of Quantities.  

Delete Sub-Clause 141 (m) entirely 

 

Section 2 - Materials and Testing Of Materials  

All materials testing shall be in accordance with Section 2 of the Standard Specifications. 

 
205 Soils and Gravel  
Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, the 
CBR of the material shall be determined at the specified state of compaction;  
a) After four days soaking in the case of neat materials and  

b) After seven days curing plus seven days soaking in the case of cement/lime improved 
materials  

 

SECTION 3 - SETTING OUT & TOLERANCES 

301 Setting Out  
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a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting 
out are close to the existing carriageway and interfere with construction works then the 
Contractor will have to relocate them to a location where they will not be disturbed. The co-
ordinates and heights of all traverse points so located shall be listed and provided to the 
Engineer for checking and/or approval. Contractor shall also monument the new centerline 
every 200m along straight and all salient points along curves by a pin in the concrete beacon 
before commencement of any works.  
The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 
200mm long with 25mm exposed to the air, sticking out form its top surface. This pin shall be 
coordinated and heighted and result of the same shall be provided to the Engineer for approval. 
Cost of these works shall be included in the rates as no separate item has been provided.  

 

b) Detailed Setting Out  
Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into 
ground and painted white above the ground. The offset from centre line shall be indicated by 
small nail 20mm to 25mm long with its head driven flush with the top of the peg. Chainages, 
offset and reference elevation shall be clearly indicated to the sides of the peg to the 
satisfaction of the Engineer.  

After cutting of benches and prior to commencement of earthworks or subgrade works, 
Contractor shall take cross-sections again and submit the copy of the same to Engineer for 
agreement. These cross-sections shall then be used as basis of measurement for all subsequent 
layers, unless otherwise stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

 
401 Site Clearance  

Site Clearance shall be carried out as directed by the Engineer. 

 
Removal of Topsoil  

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or 
newly constructed drains, drainage channels, and accesses. 

 
SECTION 5 - EARTHWORKS  
504 Preparation Prior to Forming Embankment  

In cuttings, the contractor shall excavate to a level that would accommodate the 300mm 
subgrade and the existing ground below this MUST be processed and compacted in accordance 
with clause 504 of the standard specifications 

 

505 Construction of Embankments  
Only material approved by the Engineer shall be used for fill in embankments.  
Material with high swelling characteristics or high organic matter content and any other 
undesirable material shall not be used, unless specifically directed by the Engineer. Unsuitable 
material shall include:  
(i) All material with CBR Values of less than 2%  

(ii) All material containing more than 5% by weight of organic matter (such as topsoil, material 
from swamps, mud, logs, stumps and other perishable material)  

(iii) All material with a swell of more than 3% (such as black cotton soil)  

(iv) All clay of plasticity index exceeding 50.  

(v) All material having moisture content greater than 105% of optimum moisture content 
(Standard Compaction)  
 
Subgrade  
Subgrade shall mean upper 300mm of earthworks either in situ or in fill and subgrade shall be 
provided for as part of earthworks operation and payment shall be made as “fill in soft 
material”.  
The material for subgrade for a road section shall have an average CBR of not less than 14% 
with no value being less than 10% measured after a 4-day soak in a laboratory mix compacted 
to a dry density of 100% MDD (AASHTO T99) and a swell of less than 1%. Where the in situ 
material does not meet this criterion, it shall be excavated and cart to spoil to a depth that can 
accommodate a new 300mm improved subgrade.  

No extra payment will be made for haulage of suitable material from borrow pits as the 
overhaul costs shall be deemed to have been factored in the rates inserted in the Bills of 
Quantities 

 

508 Compaction of Earthworks 

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 
100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if 
any and for a width equal to the internal diameter of the pipe on either side of the pipe(s) or 
surround(s) as applicable.  
 
At locations adjacent to structures (up to 100m away from structure), all fill above ground level 
up to the underside of the subgrade shall be compacted to density of 105% MDD (AASHTO 
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T.99). In case of fill around box culverts this should be carried out for the full width of the fill 
and for a length bounded by the vertical plane passing through the ends of the wingwalls.  
Notwithstanding the provision of clause 503 of the standard Specification, Compaction of 
subgrade material (i.e. material immediately below formation) in cut areas shall not be carried 
out by the contractor in areas where the formation is formed in hard material, unless specific 
instructions to the contrary are issued by the Engineer.  

 

Where improved sub-grade material shall be required, the material shall have a CBR greater 
than 14% and this shall be compacted and finished to the same standards and tolerances as 
those required for normal subgrade and clauses in the specifications applying to normal 
subgrade shall also apply. 

509 Mass-Haul Diagram  

Delete Clause 509 entirely and substitute “No Mass-Haul diagram has been provided with the 
Documents. The Contractor shall be responsible for locating suitable materials for constructing 
earthworks along the alignment and elsewhere and shall include in his rates for fill, spoil and for 
the cost of haulage”. 

 

511 BORROW PITS  
The first part of the Standard Specification is amended as follows: -  

Fill material which is required in addition to that provided by excavation shall be obtained from 
borrow pits to be located and provided by the Contractor but to the approval of the Engineer 
contrary to what has been stated. 

 

515 Side Drains  

Whenever excavation works in side drains constitutes a separate operation from the bulk 
earthworks, such excavation shall be classified as catch water drains under Section 8 of the 
Specifications 

 

517 Measurement And Payment  

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for 
compaction of fill in soft material shall allow for the requirements of clause 508 of the special 
specification and no extra payment shall be made for compaction around pipe culverts (100% 
MDD AASHTO T.99). 

 

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 
703 Excavation of Foundations for Structures  
Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard 
material, on which foundations for structures shall be placed, shall be compacted to 100% MDD 
(AASHTO T.99) immediately before structures are constructed.  
Paragraph 4, last line: - Replace "95%" with "100%".  
 
707 Backfilling for Structures  
Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a 
minimum of 100% MDD (AASHTO T.99).  
 
709 Excavations for River Training And New Water Courses  
Payments for river training and establishment of new watercourses shall only be made where 
such work constitute permanent works. Works done for road deviation or other temporary 
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works shall not qualify for payment be carried out in accordance with Clause 710 of the 
Standard Specifications. 

 

711 Gabions  
Where instructed by the Engineer the Contractor will install gabions as protection works to 
washout areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance 
with Clause 711 of the Standard Specification.  
 
In cases where existing gabions have been damaged, the Contractor shall identify them and 
notify the Engineer for his agreement of the extent of the Work required and his approval and 
instructions to proceed with the Works.  

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct 
levels and grades as directed by the Engineer, and in accordance with Clause 711 of the 
Standard Specifications and reconstruction with new gabions and other necessary materials as 
necessary. The damaged gabions shall be recovered and transported to the nearest KCEP-CRAL 
Regional offices. 

 

712 Rip-Rap Protection Work 

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, 
outfall and cut-off drain. The material shall be compacted to form a flat or curved surface 
preparatory to stone pitching of drainage channels, existing and new scour checks as directed 
by the Engineer 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone 
hand laid, interlocked and rammed into the material to give an even finished surface. The 
interstices of the Pitching shall be rammed with insitu material. The insitu material immediately 
behind the pitching shall be compacted to minimum density of 100% MDD compaction 
(AASHTO T.99) 

 

714 Backfill Below Structures 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 
and 804 of the Standard Specification. 

 

SECTION 10: GRADING AND GRAVELLING 

Scope:  
Grading covers the works involved in the reinstatement of the carriageway to the camber by 
removing the high points and filling up gullies corrugations and wheel ruts to restore smooth 
running surface. Gravelling consists of excavation, loading hauling and spreading of gravel 
wearing course material on the formation of carriageway. Gravel shall include lateritic gravel, 
quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and 
crushed rock.  
The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall 
conform to the requirement given in Table 10.1  

Table 10.1: Requirement for Gravel Wearing Course 
GRADING REQUIREMENTS 
AFTER COMPACTION  

 PLASTICITY INDEX REQUIREMENTS PI  
 

Sieve  
(mm)  

% by Weight 
Passing  

   Zone  Min  

 

Max 

40  100   WET  5  20  
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28 95-100  DRY  10  30  

20 85-100  BEARING                                            STRENGTH  

14 65-100  Traffic VPD CBR DCP Equivalent 

mm/Blow 

10 55-100  Greater than 15 20 11 

5 35-92  Less than 15 15 14 

2 23-77  CBR at 95% at MDD, Modified AASHTO and 4 days soak 

1 18-62  Lower quality material (CBR 15) may be accepted if no 
better material can be found  

0.425 14-50     

0.075 10-40     

NB: Wet Zone - mean annual rainfall greater than 500 mm.  

Dry zone - mean annual rainfall less than 500 mm. 

 

Alternative sources of gravel material whose quality can be shown to be in compliance with the 
specification requirements may be used, with the proviso that the Employer is not to incur 
additional expenses in connection with its winning and haulage. Contractor is deemed to have 
included in his rates for the provision of the gravel material to have included the cost of 
complying with the testing requirements. 

 

1001 Removal of Overburden  
The Item consists of excavation of overburden including loading, hauling and stockpiling at the 
approved locations. The thickness of the overburden layer to be removed shall be determined 
from the depths of the trial pits dug at a 30m grid within the quarry area.  
The overburden shall be removed and deposited neatly in order to use it again to reinstate the 
quarry at the end of improvement work.  
 
Work Method:  
The contractor shall use labour or equipment to carry out this item of work  
Quality Control  

shall be visually checked  
 
Measurement and Payment  

No separate measurement and payment shall be made for removal of overburden and 
contractor shall be deemed to have allowed in his rates and prices for the cost 

 

1002 Excavation of Gravel  
The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors 
obligation to inform the Engineer in the case that the quality / availability of the gravel changes 
during the course of excavation.  

Oversize stones and boulders shall be removed from the excavated gravel and deposited 
outside the quarry at locations approved by the Engineer. Such stones and boulders may be 
reused for structures and scour checks 

 

Work Method  
I. Labour based methods  
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The contractor shall excavate and stockpile the gravel in bays for efficient loading by labour. 

 

II. Equipment methods  
The Contractor shall excavate the gravel and stockpile in heap(s) for the efficient loading by 
equipment.  
Quality Control  

 

is free draining.  
 
Measurement and Payment  

No separate measurement and payment shall be made for excavation of gravel and contractor 
shall be deemed to have allowed in his rates and prices for the cost. 

 

1003 Haulage  
This activity involves loading of excavated gravel, haulage by appropriate equipment and off-
loading of the same as specified in the drawings or as directed by the Engineer. Where the 
loads delivered in any load falls short of agreed equipment capacity, dumping shall not be 
permitted unless the agreed spacing is adjusted accordingly.  

Where loads supplied are found to contain material other than from the approved quarry and 
thus of unacceptable quality, the Engineer shall cause them to be removed from site at the 
contractor's expense. 

 

Work Method  
The Contractor shall use a combination of both Labour and equipment to carry out this Item 
work.  
Quality Control  

 

 quality of gravel dumped on the carriageway/carriageway shall be visually checked daily.  

 

  

 

Measurement and Payment  

No separate measurement and payment shall be made for haulage of gravel and contractor 
shall be deemed to have allowed in his rates and prices for the cost. 

 

1004 Spreading and compaction of gravel  
i. Labour methods ii. Equipment methods  
This activity involves spreading gravel material, shaping to ensure uniform thickness of the 
layer across the full width of the carriageway and to the specified camber. Spreading also 
includes, removing any oversized stones or boulders which cannot be broken down to required 
size, spoil dump.  
Where water needs to be added, it shall be applied in an even manner and the rate of 
application shall be such that no transverse or longitudinal flows occur. Unless otherwise 
instructed by the Engineer, the moisture content shall be within the range of +/- 2% of the 
optimum moisture content. Compaction will be carried out as specified in 5.05.  
 
Work Method  

The Contractor shall use Labour or Equipment to carry out this Item work. 
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Quality Control  

shall have tolerance of + / - 50mm.  

tolerance of + 5mm / - 0mm.  

he camber cross fall shall be checked at every 50m and the maximum tolerances shall be + 
/ - 1 %  

corrugations or depressions  
 
Measurement: m3  
The unit of measurement shall be in cubic metres of compacted material on carriageway  
 
Payment  

The unit rate shall be the full compensation for labour, tools, equipment and any incidental 
costs required for carrying out the work. 

 

1006 Carriageway Grading  
i) Light Grading  

This activity shall consist of trimming of the carriageway to control roughness and corrugations 
using either a towed grader or a motorized grader. The width of the carriageway shall be as 
specified in the drawings or as directed by the Engineer. 

The material shall be bladed toward the center of the carriageway starting from both edges to 
the specified camber.  
Work Method  

The contractor shall use equipment to carry out this item work. 

 

Quality Control  
 be checked using tape measure at every 10m with 

tolerance of +50mm or -20mm.  
 

of +/- 1%  
 
Measurement: m2  
The unit of measurement shall be square metres of carriageway graded.  
Payment  

The unit rate shall be the full compensation for labour, equipment and any incidental costs 
required for carrying out the work. 

 
ii) Heavy Grading and Compaction  
This activity shall consist of scarifying of the existing carriageway/carriageway surface, cutting 
high spots and moving materials to fill potholes, corrugations and wheel ruts and reshaping of 
the surface to the specified camber, using either towed or motorized grader. All loose rocks, 
roots grasses shall be removed and disposed well clear of the drains.  
Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.  
The material shall be bladed toward the center of the carriageway starting from both edges 
until the specified camber is achieved. Compaction will be carried out as specified in 5.05.  
Work Method  
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The contractor shall use equipment to carry out this item work. 

Quality Control  

tolerance of + 50mm or -20mm.  
 
The camber shall be checked using camber board at every 5m with and shall have a tolerance 
of +/- 1%  
Measurement: m2  

The unit of measurement shall be square metres of carriageway graded. 

Payment  

The unit rate shall be the full compensation for labour equipment and any incidental costs 
required for carrying out the work. 

 

1007 Restoration of Quarries and Borrow pits  
The ground shall be levelled, topsoil hauled back and uniformly spread over the entire 
exposed/excavation area.  
Adequate drainage provisions shall be made to protect excavation areas. Where necessary 
appropriate protection measures may be taken to avoid erosion of the spread topsoil layer. 
Grass and trees may be replanted as directed by the Engineer.  
Work Method  
The Contractor may choose Labour, Equipment or a combination of both to carry out this Item 
depending on the degree of difficulty of the work.  
Quality Control  
The Engineer shall check that the required measures have been satisfactorily taken.  
Measurement and Payment  

No separate measurement and payment shall be made for restoration of quarries and borrow 
pits and contractor shall be deemed to have allowed in his rates and prices for the cost. 

 

SECTION 17 - CONCRETE WORKS 

1703 Materials for Concrete  

This work shall consist of placing selected approved material of 250mm minimum diameter on 
the foundation put after excavation to receive levelling concrete in accordance with these 
specifications and in conformity with the lines, grades and cross sections shown on the 
Drawings as directed by the Engineer. 

 

Materials 

Selected rock: The selected rock builders to be placed for this work shall be hard, sound, 
durable quarry stones as approved by the Engineer. Samples of the stone to be used shall be 
submitted to and approved by the Engineer before any stone is placed.  

The maximum size of the stone boulders shall be 300mm. 

 

(b) Construction Method  
After completion of the structural excavation the surface of the loose soil shall be levelled and 
compacted. Then the stone of the above sizes shall be placed in one layer of 250mm over the 
compacted bed where the bottom slab will rest. Coarse sand shall be spread to fill up the voids 
in the stone boulders, and compaction with vibratory compactors should be performed to make 
this layer dense whereon a concrete of levelling course shall be placed.  
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(c) Measurement and payment  
Measurement for the bedding materials shall be made in cubic metres for the completed and 
accepted work, measured from the dimension shown on the Drawings, unless otherwise 
directed by the Engineer.  

Payment for the bedding Materials for Levelling Concrete Works shall be full compensation for 
furnishing and placing all materials, all labour equipment, tools and all other items necessary for 
proper completion of the work in accordance with the Drawings and specifications and as 
directed by the Engineer. 

 

1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF 
COST OF FORM WORKS  

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed 
of stone boulders in the foundation for bottom slab and wing walls in accordance with these 
specifications and which conformity with the lines, grades, thickness and typical cross-sections 
shown on the drawings unless otherwise directed by the Engineer. 

Materials for Levelling Concrete  
Requirement for the concrete class 15/20 is specified as follows:-  
Design compressive strength (28) days : 15N/mm2  
Maximum size of coarse aggregate : 20mm  
Maximum cement content : 300 kg/m3.  
Maximum water/cement ration of 50% with slump of 80mm.  
(b) Construction Method  

The bed of stone boulders upon which the levelling concrete will be placed shall be smooth, 
compacted and true to the grades and cross-section shall be set to the required lines and 
grades. 

(c) Measurement and payment 
Measurement for levelling concrete (class 15/20) shall be made in cubic metres completed and 
accepted levelling concrete work measured in place which is done in accordance with the 
Drawings and the Specifications.  
Payment for this work shall be the full compensation for furnishing and placing all materials, 
labour, equipment and tools, and other incidentals to Specifications and as directed by the 
Engineer.  

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wingwalls 
inclusive of Cost of Form works. 

 
1703 (C) FORMWORK FOR CULVERT WALLS  
This work shall consist of all temporary moulds for forming the concrete for culvert walls and 
slabs together with all temporary construction required for their support. Unless otherwise 
directed by the Engineer all formworks shall be removed on completion of the walls and slabs.  
 
(a) Materials  
Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions 
shown on the Drawings.  
 

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other 
defects affecting the strength or appearance of the finished structure.  

Release Agents – Release agents shall be either neat oils containing a surface activating agent, 
cream emulsions, or chemical agents to be approved by the Engineer. 
 

(b) Construction Method  
(i) Formworks  
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Formworks shall be designed to carry the maximum loads that may be imposed, and so be 
rigidly constructed as to prevent deformation due to load, drying and wetting, vibration and 
other causes. After forms have been set in correct location, they shall be inspected and 
approved by the Engineer before the concrete is placed.  

If requested, the contractor shall submit to the Engineer working drawings of the forms and 
also, if requested, calculations to certify the rigidity of the forms. 

1703(D) Concrete Works (Class 20/20) Of Culvert Walls and Slabs 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 
construction of culvert walls and slabs, in accordance with these Specifications and in 
conformity with the requirements shown on the Drawings.  

Concrete class 20/20 shall be used for Culvert walls and slabs. 

a) Concrete Materials 

(i) Cement: Cement shall be of Portland type and shall conform to the requirements of BS 12 or 
equivalent.  
The contractor shall select only one type or brand of cement or others. Changing of type or 
brand of cement will not be permitted without a new mix design approved by the Engineer. All 
cement is subject to the Engineer’s approval, however, approval of cement by the Engineer 
shall not relieve the Contractor of the responsibility to furnish concrete of the specified 
compressive strength.  
Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s silo or 
storehouse shall not exceed more than two (2) months, and age of cement after manufacture 
at mill shall not exceed more than four (4) months. The Contractor shall submit to the Engineer 
for his approval the result of quality certificate prepared by the manufacturer.  

Whenever it is found out that cement have been stored too long, moist, or caked, the cement 
shall be rejected and removed from the project. 

 

(b) Aggregates  

Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed 
chemicals, clay coating, or materials in amounts that could affect hydration, bonding, strength 
and durability of concrete. 

Grading of aggregates shall conform to the following requirements:  
(i) Grading of Fine Aggregates  

Sieve Size 
Percentage by Weight Passing  

10 mm 100 

5 mm 89-100 

2.5 mm 60-100 

1.2 mm 30-100 

0.6 mm 15-54 

0.3 mm 5-40 

0.15 mm 0-15 

 
(ii) Grading of Coarse Aggregates  

 
Size of Coarse Aggregate 

Amounts finer than each standard sieve percentage by 
weight  
 

40    30   25   20           15     10             5  

2.5    -     -     90-100      -        30-69    0-10 

 

Other requirements for aggregates are as follows:  
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(iii) Fine Aggregates  
 
Fitness Modulus, AASHTO M:    6 : 2.3 – 3.1  
Sodium Sulphate Soundness, AASHTO T104 :  Max. 10% loss  
Content of Friable Particles AASHTO 112 :  Max 1% by weight  
Sand Equivalent, AASHTO T176 :    Min. 75  
 
(iv) Coarse Aggregate  
Abrasion, AASGTO T96 :     Max. 405 loss  
Soft Fragment and shale, AASHTO M80 :   Max. 5% by weight  
Thin and elongated Pieces, AASHTO M80 :  Max. 15%  
 
(v) Water  

All sources of water to be used with cement shall be approved by the Engineer. Water shall be 
free from injurious quantities of oil, alkali, vegetable matter and salt as determined by the 
Engineer. 

 

(vi) Admixture  
Only admixture, which have been tested and approved in the site laboratory through trial 
mixing for design proportion shall be used.  
Before selection of admixture, the Contractor shall submit to the Engineer the specific 
information or guarantees prepared by the admixture supplier.  
The contractor shall not exclude the admixture from concrete proportions.  
 
Concrete class 20/20  
Concrete class 20/20 shall be used for culvert walls and slabs. The requirements of Concrete 
class 20/20 are provided as follows unless otherwise the Engineer will designate any alteration.  
 
Design compressive strength (28 days):  20N/mm2  
Maximum size of coarse aggregates:   20mm  

Maximum water/cement ratio of 45% with slump of 80mm 

 

(d) Proportioning Concrete 

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days 
prior to beginning the concrete work. The actual mix proportions of cement, aggregates, water 
and admixture shall be determined by the Contractor under supervision of the Engineer in the 
site laboratory. 

 
The Contractor shall prepare the design proportions which has 120% of the strength 
requirement specified for the designated class of concrete.  

No class of concrete shall be prepared or placed until its job-mix proportions have been 
approved by the Engineer. 

 

(e) Concrete Work 

(i) Batching  

Batching shall be done by weight with accuracy of:  
Cement : ½ percent  
Aggregate : ½ percent  
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Water and Admixture : 1 percent.  
Equipment should be capable of measuring quantities within these tolerances for the smartest 
batch regularly used, as well as for larger batches.  

The accuracy of batching equipment should be checked every month in the presence of the 
Engineer and adjusted when necessary 

 
(iii) Mixing and delivery  
Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against 
designated slump in these specifications.  
(iv) Concrete in hot weather  
 
No concrete shall be placed when the ambient air temperature is expected to exceed thirty 
three degrees celsius (33oC) during placement operations).  
(v) Concreting at night  
 

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an 
adequate approved artificial lighting system is operated, such night work is subject to approval 
by the engineer. 

 
(vi) Placing  

In preparation of the placing of concrete, the interior space of forms shall be cleaned and 
approved by the engineer prior to placing concrete. All temporary members except tie bars to 
support forms shall be removed entirely from the forms and not buried in the concrete. The use 
of open and vertical chute shall not be permitted unless otherwise directed by the engineer. 

The Contractor shall provide a sufficient number of vibrators to properly compact each batch 
immediately after it is placed in the forms. 

 

(f) Measurement and Payment  

Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall be made in 
cubic metres for the walls and slabs actually constructed, measured from their dimensions 
shown on the Drawings. Payment for the Concrete Works (Class 20/20) of culvert walls and 
slabs shall be the full compensation for furnishing all materials of the concrete mixing, 
delivering, placing and curing the concrete, equipment and tools, labour and other incidental 
necessary for the completion of the work in accordance with the Drawings and these 
Specifications and as directed by the Engineer. 

 

SECTION 20 - ROAD FURNITURE  
2011 BOLLARDS  

Where directed by the Engineer, the contractor shall provide and install class 20/20 200mm 
diameter reinforced concrete bollards concreted 300mm into the ground. 

 

SECTION 15: SUPERVISION AND CONTRACT EVALUATION MANUAL 2012  

The Manual refers to the Ministry of Roads ‘Supervision and Contract evaluation Manual for 
road Maintenance Works 2012. 
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6. SECTION VI:  BILLS OF QUANTITIES 

6.1 The Bill of Quantities shall form part of the Contract Documents and is to be read in 
conjunction with the Instructions to Tenderers, Conditions of Contract Parts I and II, 
Specifications and Drawings. 

6.2 The brief description of the items in the Bill of Quantities is purely for the purpose of 
identification, and in no way modifies or supersedes the detailed descriptions given in  
the  conditions of  Contract  and Specifications for the full direction and description of 
work and materials. 

6.3 The Quantities set forth in the Bill of Quantities are estimated and provisional, representing 
substantially the work to be carried out, and are given to provide a common basis for 
tendering and comparing of Tenders. There is no guarantee to the Contractor that he 
will be required to carry out all the quantities of work indicated under any one particular 
item or group of items in the Bill of Quantities.  The basis of payment shall be the 
Contractor’s rates and the quantities of work actually done in fulfillment of his obligation 
under the Contract. 

6.4 The prices and rates inserted in the Bills of Quantities will be used for valuing work executed, 
and the Engineer will measure the whole of the works executed in accordance with this 
Contract. 

6.5 A price or rate shall be entered in ink against every item in the Bill of Quantities with the 
exception of items, which already have provisional sums, affixed thereto. The Tenderers 
are reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted.  
The rates for various items should include discounts if any.  Tenderers who fail to comply 
will be disqualified. 

6.6 Provisional sums (including Day works) in the Bill of Quantities shall be expended in whole 
or in part at the discretion of the Engineer in accordance with Sub-clause 52.4 and 
Clause 58 of part of the Conditions of Contract. 

6.7 The price and rates entered in the Bill of Quantities shall, except insofar as it is otherwise 
provided under the Contract, include all Constructional plant to be used, labour, 
insurance, supervision, compliance, testing, materials, erection, maintenance or works, 
overheads and profits, taxes and duties (excluding VAT) together with all general risks, 
liabilities and obligations set out or implied in the Contract, transport, electricity and 
telephones, water, use and replenishment of all consumables, including those required 
under the Contract by the Engineer and his staff. 

6.8 Errors will be corrected by the evaluation committee for any arithmetic errors in 
computation or summation as follows: 

(a)     Where there is a discrepancy between amount in words and figures, the 

amount in words will govern; and 

(b)     Where there is a discrepancy between the unit rate and the total amount 
derived from the multiplication of the unit price and the quantity, the unit 
rate as quoted will govern, unless in the opinion of the Employer, there 
is an obviously gross misplacement of the decimal point in the unit price, 
in which event the total amount as quoted will govern and the unit rate 
will be corrected. 

(c)     If a Tenderer does not accept the correction of errors as outlined above, 

his Tender will be rejected. 

6.9 The whole cost of complying with the provisions of the Contract shall be included in the 
Items provided in the priced Bill of Quantities, and where no Items are provided, the 
cost shall be deemed to be distributed among the rates and prices entered for the related 
Items of Work. 
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6.10 “Authorized”  “Directed” or “Approved” shall  mean  the  authority, direction or approval 
of the Engineer. 

6.11 The method of measurement of completed work for payment shall be in accordance 
with Standard Specification for Road and Bridge Construction of the Ministry of Transport 
and Communications, 1986. 

6.12 Unless otherwise stated, all measurements shall be net taken on the finished work 
carried out in accordance with the details shown on the drawings or instructed, with no 
allowance for extra cuts or fills, waste or additional thickness necessary to obtain the 
minimum finished thickness or dimensions required in this contract. Any work performed 
in excess of the requirements of the plans and specifications will not be paid for, unless 
ordered in writing by the Engineer 

6.13 The Bills of Quantities, unless otherwise expressly stated therein, shall be deemed to 
have been prepared in accordance with the principles of the latest edition of the Civil 
Engineering Standard Method of Measurement (CESMM). 

6.14 Units of Measurement and abbreviations used herein shall have the following meanings: 

Unit Abbreviation Unit Abbreviation 
cubic meter  m3 or cu m  millimeter  mm 

hectare Ha month  

 
mth 

hour  Hr number No 
kilogram  

 
Kg provisional sum  

 
P.S 

kilometre Km square meter  

 
m2 or sq m 

lump sum  
 

L.S square millimeter  

 
mm2 or sq m 

meter  
 

M vehicle  

 
veh 

 
metric ton (1,000 kg)  

 

T week wk 

months mths   

 

6.15 Hard material, in this Contract, shall be defined as the material which, in the opinion of 
the Engineer, require blasting, or the use of metal wedges and sledgehammers, or the 
use  of  compressed  air drilling for their removal, and which cannot be extracted by 
ripping with a dozer tractor of at least 150 brake horse power (112 kilowatt) with a 
single, rear-mounted, hydraulic ripper. Boulders of more than 0.2m3 occurring in soft 
material shall be classified as hard material. 

6.16 Soft material shall be all material other than hard material. 
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6.17 BILL OF QUANTITIES 
1. ESTIMATES FOR THE CONSTRUCTION OF A  6m Long 1200mm TWIN 

CROSS CULVERTS IN KIBULWET RIVER 
  

Item  Code Description Unit Qty  Rate  Amount 

Activity Group:- General: Office administration and overheads/Preliminaries 

Bill No. 1  

01-80-030 Allow a prime cost of Three hundred 

thousand (300,000) only  for 
attendance to the RE,s supervisory 

staff including overtime 

PC SUM 300,000     

01-80-031 Include percentage of PC sum in 

item 01-80-030 for contractors 

overhead and profit 

% 300,000     

Bill No. 8:- CULVERT AND DRAINAGE WORKS   

08-90-003 Excavation in soft material for pipe 

culverts, headwalls, wing walls, 
apron, toe walls and drop inlets and 

compact as specified or as directed 

by the Engineer 

M³ 68     

08-60-034 Provide , lay and join 1200mm inner 

dia. concrete pipes 

MT 12     

08-60-037 Provide and place A142 fabric mesh 
reinforcement 

M² 56     

08-90-009 Provide and place class 25/20 

concrete to headwalls, wing walls, 
aprons, surrounds to walls, inlets 

and outlets to pipe culverts 
including formwork 

M³ 21     

Bill No. 10:- GRADING AND GRAVELLING WORKS   

10-50-004 Light Manual Reshaping (Grab edge, 
Fill gullies and reshape carriageway) 

M² 4000     

10-60-001 Provide  gravel wearing  course-

excavation, free haul, spread and 
compact  

M³ 450     
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2. ESTIMATES FOR THE CONSTRUCTION OF A 8m Long 1200mm TWIN 

CROSS CULVERTS IN BARKEIYET RIVER 

  

Item       
Code 

Description Unit Quantity  Rate  
Amount 

Bill No. 8:- CULVERT AND DRAINAGE WORKS   

08-90-003 Excavation in soft material for pipe 
culverts, headwalls, wing walls, 

apron, toe walls and drop inlets 
and compact as specified or as 

directed by the Engineer 

M³ 113     

08-60-034 Provide , lay and join 1200mm 
inner dia. concrete pipes 

MT 16     

08-60-037 Provide and place A142 fabric 

mesh reinforcement 

M² 64     

08-90-009 Provide and place class 25/20 

concrete to headwalls, wing walls, 

aprons, surrounds to walls, inlets 
and outlets to pipe culverts 

including formwork 

M³ 24.3     

Bill No. 10:- GRADING AND GRAVELLING WORKS   

10-50-004 Light Manual Reshaping (Grab 

edge, Fill gullies and reshape 
carriageway) 

M² 3200     

10-60-001 Provide  gravel wearing  course-

excavation, free haul, spread and 
compact  

M³ 360     
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3. ESTIMATES FOR THE CONSTRUCTION OF A 7M long 900mm CULVERT 

KAPROGONY STREAM 

  

Item   Code Description Unit Quantity  Rate  Amount 

Bill No. 8:- CULVERT AND DRAINAGE WORKS   

08-90-003 Excavation in soft material for pipe 

culverts, headwalls, wing walls, apron, 
toe walls and drop inlets and compact 

as specified or as directed by the 
Engineer 

M³ 76     

08-60-034 Provide , lay and join 900mm inner 

dia. concrete pipes 

MT 7     

08-60-037 Provide and place A142 fabric mesh 

reinforcement 

M² 66     

08-90-009 Provide and place class 25/20 
concrete to headwalls, wing walls, 

aprons, surrounds to walls, inlets and 
outlets to pipe culverts including 

formwork 

M³ 20     

Bill No. 10:- GRADING AND GRAVELLING WORKS   

10-50-004 Light Manual Reshaping (Grab edge, 

Fill gullies and reshape carriageway) 

M² 4000     

10-60-001 Provide  gravel wearing  course-
excavation, free haul, spread and 

compact  

M³ 450     
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4. ESTIMATES FOR THE CONSTRUCTION OF A 8M Long 1200MM TWIN 

CROSS CULVERTS ACROSS KAPLESAN SWAMP 

  

Item  code Description Unit Quantity  Rate  Amount 

Bill No. 8:- CULVERT AND DRAINAGE WORKS   

08-90-003 Excavation in soft material for pipe 

culverts, headwalls, wing walls, 
apron, toe walls and drop inlets and 

compact as specified or as directed 
by the Engineer 

M³ 113     

08-60-034 Provide , lay and join 1200mm inner 

dia concrete pipes 

MT 16     

08-60-037 Provide and place A142 fabric mesh 

reinforcement 

M² 64     

08-90-009 Provide and place class 25/20 
concrete to headwalls, wing walls, 

aprons, surrounds to walls, inlets 

and outlets to pipe culverts 
including formwork 

M³ 24     

Bill No. 10:- GRADING AND GRAVELLING WORKS   

10-50-004 Light Manual Reshaping (Grab edge, 
Fill gullies and reshape carriageway) 

M² 4800     

10-60-001 Provide  gravel wearing  course-

excavation, free haul, spread and 
compact  

 

M³ 540     
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5. ESTIMATES FOR THE CONSTRUCTION OF A 8M Long 1200mm TWIN 

CROSS CULVERTS IN KAPKESIO RIVER 

  

Item code Description Unit Quantity  Rate  Amount 

Bill No. 8:- CULVERT AND DRAINAGE WORKS   

08-90-003 Excavation in soft material for pipe 
culverts, headwalls, wing walls, 

apron, toe walls and drop inlets and 
compact as specified or as directed 

by the Engineer 

M³ 76     

08-60-034 Provide , lay and join 1200mm inner 
dia. concrete pipes 

MT 14     

08-60-037 Provide and place A142 fabric mesh 

reinforcement 

M² 60     

08-90-009 Provide and place class 25/20 

concrete to headwalls, wing walls, 

aprons, surrounds to walls, inlets and 
outlets to pipe culverts including 

formwork 

M³ 23     

Bill No. 10:- GRADING AND GRAVELLING WORKS   

10-50-004 Light Manual Reshaping (Grab edge, 

Fill gullies and reshape carriageway) 

M² 3200     

10-60-001 Provide  gravel wearing  course-
excavation, free haul, spread and 

compact  

M³ 360     

  



 
MOALF/SDCD/KCEP-CRAL/PROC/031/2018-2019- Works Leading to Chemuswa and Kabisaga Stores               Page 72 of 97 

  

6. ESTIMATES FOR THE CONSTRUCTION OF A 8M Long 1200mm TWIN CROSS 

CULVERTS IN CHEBINYENY RIVER 

  

Item Code Description Unit Quantity  Rate  Amount 

Bill No. 8:- CULVERT AND DRAINAGE WORKS   

08-90-003 Excavation in soft material for 

pipe culverts, headwalls, wing 
walls, apron, toe walls and drop 

inlets and compact as specified 
or as directed by the Engineer 

M³ 113     

08-60-034 Provide , lay and join 1200mm 

inner dia. concrete pipes 

MT 16     

08-60-037 Provide and place A142 fabric 

mesh reinforcement 

M² 64     

08-90-009 Provide and place class 25/20 
concrete to headwalls, wing 

walls, aprons, surrounds to walls, 

inlets and outlets to pipe culverts 
including formwork 

 

M³ 24.3     

Bill No. 10:- GRADING AND GRAVELLING WORKS   

10-50-004 Light Manual Reshaping (Grab 

edge, Fill gullies and reshape 
carriageway) 

M² 2400     

10-60-001 Provide  gravel wearing  course-

excavation, free haul, spread and 
compact  

M³ 360     

      

 SUBTOTAL FOR ALL WORKS     

      

 ADD 16% VAT     

      

 TOTAL BID PRICE (CARRIED 
TO FORM OF TENDER) 
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1. SECTION VII – STANDARD FORMS 

 

LIST OF STANDARD FORMS 
1. Form of Tender 
2. Appendix to Form of Tender 
3. Form of Agreement 
4. Form of Tender Security 
5. Form of Performance Security 

6. Bank Guarantee For Advance Payment 

7. Tender Questionnaire 

8. Mandatory Business Questionnaire 

9. Certificate of Site Visit 

10. Form of Written Power of Attorney 

11. Key Personnel 

12. Schedule of Completed Civil Works for Road Works 

13. Schedule of Ongoing Projects 

14. Declaration Form 

15. Notification of Award 

16. Tender Securing Declaration Form 
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1. Form of Tender 

To: Kenya Cereal Enhancement Programme-Climate Resilient Agricultural 
Livelihoods Window of P.O. Box 30028-00100 Nairobi 
 
Tender Name: TENDER FOR ROAD SPOT IMPROVEMENT WORKS FOR 
ROADS LEADING TO CHEMUSWA AND KABISAGA STORAGE FACILITIES 
 
Tender Reference:     MOALF/SDCD/KCEP-CRAL/PROC/031/2018-2019  
 
Dear Sir, 
 
1) Having examined the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above-named Works, we, the undersigned offer 
to construct, install and complete such Works and remedy any defects therein for 
the sum of: 

 
(Insert amount in words) 
…………………………………………………………………………………………………………………………….  
 
…………………………………………………………………………………………………………………………….  
 
(Insert amount in figures)………………………………………………………………………………………. 
 
……………………………………………………………………………………………………………………………. 
  
As specified in the Appendix to Bid or such other sums as may be ascertained in 
accordance with the said Conditions. 
 
2) We undertake, if our bid is accepted, to commence the works within Fourteen (14) 

days of receipt of the Engineer’s order to commence, and to complete and deliver 
the whole of the works comprised in the contract within the time stated in the 
Appendix to Bid.  
 

3) If our bid is accepted we will, when required, obtain the guarantee of a Bank or 
other sureties (to be approved by you) to be jointly and severally bound with us in a 
sum not exceeding 10% of the above named sum for the due performance of the 
contract under the terms of a Bond to be approved by you.  

 
4) We agree to abide by this Tender for a period of [number] 120 days from the date 

fixed for tender opening of the Instructions to tenderers, and it shall remain binding 
upon us and may be accepted at any time before the expiration of that period. 

 
5) We understand that you are not bound to accept the lowest or any bid you may 

receive.  
 

6) The Tender sum as submitted and read out during the tender opening shall be 
absolute and final and shall not be subject of correction, adjustment or amendment 
in any way by any person or entity. 
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7) On the basis of our previous experience we are fully experienced and competent in 

the type of work included in this tender and we have adequate financial resources to 
carry out the works described within the period for completion. We are in a position 
to fulfil the contract for which we have tendered  

 
8) Unless and until a formal Agreement is prepared and executed this tender together 

with your written acceptance thereof and signing of the contract by the accounting 
officer or an officer authorized in writing by the accounting officer shall constitute a 
binding Contract between us. 

 
Dated this ____________________ day of _______20________________ 
 
Signature __________________in the capacity of___________________ 
 
duly authorized to sign tenders for and on behalf of  
 
________________________________________[Name of  Tenderer] of  
 
 
_______________________________[Address of Tenderer] 

 
(Name of Witness)………………………………………………………………………  
 
(Signature of Witness)………………………..………………………………………….  
 
(Address of Witness)…………………………………………………………………….  
 
(Occupation of Witness)…………………….……………………………………….   
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2. APPENDIX TO FORM OF TENDER 
  (This appendix forms part of the tender) 

CONDITIONS OF CONTRACT CLAUSE AMOUNT 

Tender Security (Bank Guarantee only)  Ksh 200,000.00  

Amount of Performance Security 

(Unconditional Bank Guarantee) 

10.1 10 percent of Tender Sum 

in the form of Unconditional 
Bank Guarantee 
Submitted by the 15th day from the 
date of the award letter 

Program to be submitted 14.1 Not later than fourteen (14) days 
after issuance of Order to 

Commence 

Cash flow estimate to be submitted 14.3 Not later than fourteen (14) days 
after issuance of Order to 

Commence 

Minimum amount of Third Party 
Insurance 

23.2 Contract Price  
 

Submission of Contractors All Risk Insurance Cover  
 

Submitted by the 15th day from the 

date of award letter  
 Period for commencement, from the 

Engineer’s order to commence 

41.1 Fourteen (14) days 

Time for completion 43.1 Six Months (6) Months 

Amount of liquidated damages 47.1 0.05 % of the contract price per day.  
 Limit of liquidated damages 47.1 5% of contract value  

day.  
 

Defect Liability period 49.1 One (1) Year 

Percentage of Retention 60.5  5%    of Interim Payment 
Certificate 

Limit of Retention Money 60.5   5 % of Contract Price 

Minimum amount of interim 
certificates 

60.2 5%  of Contract sum 

Time within which payment to be 

made after Interim Payment 
Certificate signed by Engineer 

60.10 Ninety (90) days 

Time within which payment to be 

made after Final Payment Certificate signed by 
Engineer 

60.10 Ninety (90) days 

Advance Payment 60.12 Not Applicable 

Appointer of Arbitrator 67(3) The Chartered Institute of Arbitrators - 
Kenya.  
 Notice to Employer and Engineer 68.2 The Employers address is: 

The Programme Coordinator 

KCEP-CRAL 

P.O.Box 30028 

Nairobi 
 
The Engineer’s address is:  

The Programme Engineer 

KCEP-CRAL 
P.O.BOX 30028 

Nairobi 

Signature of Tender…………………………………   Date……………………
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3. FORM OF AGREEMENT  (To be filled at the time of contract signing) 
 
This contract (hereinafter called “the Contract”) is made on the __________day of ______2019 between 
the Ministry Of Agriculture, Livestock, Fisheries and Irrigation, State Department for Crop 
Development on behalf of Kenya Cereal Enhancement Programme-Climate Resilient 
Agricultural Livelihoods Window of P.O. Box 30028-00100 Nairobi whose registered office 
is situated at Kilimo House along Cathedral Road (hereinafter referred to as “the Client”) whose 
expression shall where the context so admits include its successors, administrators or permitted 
assignees on the one part 
 
 AND  
 
___________________________ of __________________(hereinafter called “the 
Contractor”) whose Certificate of Registration is ______________ and whose registered office is 
situated at ___________________ on the other part (hereinafter the ‘Contractor’ whose expression 
shall where the context so admits include its successors, administrators or permitted assignees) on the 
other part. 
 
WHEREAS the Client invited tenders through a National Competitive Bid SPOT IMPROVEMENT 
WORKS FOR ROADS LEADING TO CHEMUSWA AND KABISAGA STORAGE FACILITIES: 
MOALF/SDCD/KCEP-CRAL/PROC/031/2018-2019 and the contractor has accepted the spot 
works for roads leading to Chemuswa and Kabisaga Storage facility for a total contract sum of price of 
__________________ inclusive of 16% VAT hereinafter called ‘’the contract price) 
 
NOW THIS CONTRACT WITNESSETH AS FOLLOWS: 
1.   In this Contract words and expressions shall have the same meanings as are respectively assigned 
to them in the Conditions of Contract referred to. 
2.   The following documents shall be deemed to form and be read and construed as part of this Contract 
and in case of any discrepancies or inconsistencies in the contract agreement, the order of precedence 
of the contract documents shall be as follows; 

a) The Contract Agreement Form 
b)  The Form of Tender 
c) The Price Schedule 
d) The Special Conditions of Contract; 
e) The General Conditions of Contract; 
f) The Technical Specifications  
g) The Notification of Award 
h) The Letter of Acceptance 

 
3.   In consideration of the payments to be made by the Client to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with procuring entity to provide the works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 
 
4.   The Client hereby covenants to pay the Contractor in consideration of the works and the remedying 
of defects therein, the Contract Price or such other sum as may become payable under the provisions 
of the contract at the times and in the manner prescribed by the contract. 
 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective 
names as of the day and year first above written. 

For and on behalf of State Department for Crop Development, Kenya Cereal Enhancement Programme-
Climate Resilient Agricultural Livelihoods Window: 
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___________________________  ____________________________ 
    Date:  
Principal Secretary           
State Department for Crop Development      
 
 
WITNESSED BY: 
 
_______________________             ____________________________ 
      Date: 
Programme Coordinator 
KCEP-CRAL 
 
 
For and on behalf of Contractor  

 
____________________             ____________________________ 
         Date:    
 
 
WITNESSED BY: 
 
__________________    ____________________________ 
       Date:    
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4. FORM OF TENDER SECURITY (Mandatory) 
 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted  his  

tender  dated     …………………………  for  the  construction  of 

……………………………………………………………………… 

…………………… (name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office 

at   ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of Kshs.……………………… for 
which payment will and truly to be made to the said Employer, the Bank binds itself, its successors 
and assigns by these presents sealed  with  the  Common  Seal  of  the  said  Bank  this  …………….  
Day o f ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1.      If after tender opening the tenderer withdraws his tender during the period of tender 

validity specified in the instructions to tenderers 

Or 

 

2.      If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity: 

 

(a)     fails or refuses to execute the form of Agreement in accordance with the 
Instructions to Tenderers, if required; or 

(b)     fails or refuses to furnish the Performance Security, in accordance 

with the Instructions to Tenderers; 

(c)     Rejects a correction or an arithmetic error in the tender. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that  in  his  
demand the  Employer will note that  the amount claimed by him is due to him, owing 
to the occurrence of one or both of the two conditions, specifying the occurred condition or 
conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the period of 
tender validity, and any demand in respect thereof should reach the Bank not later than 
the said date. 

 

[date[                                      [signature of the Bank] 
 
 
 

[witness]                                          [seal] 

 

(Amend accordingly if provided by the Insurance Company)



 
MOALF/SDCD/KCEP-CRAL/PROC/028/2018-2019- Works Leading to Chemuswa and Kabisaga Stores               Page 80 of 97 

  

5. PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 

To: 
 

 …………………………………………………………… [Name KCEP-CRAL]  
 

 

Dear Sir, 

 

WHEREAS                                    (hereinafter   called   “the   Contractor”)   has undertaken, in 

pursuance of Contract No.                    dated              to execute 

                       (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognised bank for the sum  specified  therein  as  security  for  
compliance  with  his  obligations  in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: NOW THEREFORE we 

hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of Kshs.                         (amount of 
Guarantee in figures) Kenya  Shillings   
(amount of Guarantee in words), and we undertake to pay you, upon your first written demand 
and without cavil or argument, any sum or sums within the limits
of  Kenya  Shillings     (amount of Guarantee in words) as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

 

We  hereby  waive  the  necessity  of  your  demanding  the  said  debt  from  the 

Contractor before presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of 
the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this Guarantee, 
and we hereby waive notice of any change, addition, or modification. 

 

This  guarantee  shall  be  valid  until  the  date  of  issue  of  the  Certificate  of 
Completion. 

 
 
 

SIGNATURE AND SEAL OF THE GUARANTOR 
 

Name of Bank    
 

Address    
 

Date    
(Amend accordingly if provided by Insurance Company)
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6. BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To:                                         [name of Employer]                      (Date) 

                                    [address of Employer] 

Gentlemen, 

 

Ref:                                                                           [name of Contract] 

 

In accordance with the provisions of the Conditions of Contract of the above- mentioned    Contract,    
We,                                                            [name    and Address  of  Contractor] (hereinafter 
called  “the  Contractor”) shall  deposit  with 

  [name of Employer] a bank guarantee to guarantee his  proper 
and faithful performance under the said Contract in an amount of Kshs.                   [amount       
of        Guarantee        in        figurers]        Kenya Shillings                                                        [amount 
of Guarantee in words]. 

 

We,                               [bank  or  financial  institution], as  instructed  by  the Contractor,  
agree  unconditionally  and  irrevocably  to  guarantee  as  primary obligator       and       not       as       
Surety       merely,       the       payment      to 

                                         [name  of  Employer]  on  his  first  demand  without 

whatsoever right of objection on our part and without his first claim to the

Contractor, in the amount not exceeding Kshs [amount of

Guarantee                  in                  figures]                  Kenya                  Shillings 

  [amount               of 
Guarantee in words], such amount to be reduced periodically by the amounts recovered by you from 
the proceeds of the Contract. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the

Contract documents which may be made between [name

of Employer] and the Contractor, shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 

 

No drawing may be made by you under this guarantee until we have received notice in writing 
from you that an advance payment of the amount listed above has been paid to the Contractor 
pursuant to the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until 

  (name of Employer) receives full 

payment of the same amount from the Contract. 

 

Yours faithfully, 

 

Signature and Seal    
 

Name of the Bank or financial institution   
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Address    
 

Date    
 

Witness:      Name:     
 

Address:     
 

Signature:     
 

Date:     
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7. TENDER QUESTIONNAIRE (Mandatory) 

 
 Please fill in block letters. 
 
1. Full names of tenderer; 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has 

been appointed below); 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer; 
 

……………………………………………………………………………………… 
 
4. Telex of tenderer; 

……………………………………………………………………………………… 
 
 
 
5. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if 

the tenderer does not have his registered address in Kenya (name, address, telephone, 
telex); 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
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8. MANDATORY CONFIDENTIAL BUSINESS QUESTIONNAIRE (Mandatory) 

 
Name of Applicant(s).......................................................................................... 
 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) 
whichever applied to your type 
 
You are advised that it is a serious offence to give false information on this form will 
lead to automatic disqualification/termination of your business proposal at your cost. 

Part 1 -General 
Business Name 
 
................................................................................................................. 
 
Location of Business Premises 
 
.................................................................................................................. 
 
Plot No ... Street/Road..................... Postal address................ Tel No.  
 
...................................................................................................................  
 
Fax Email........................................................................................….. 
 
Nature of Business (Attach Company Profile) 
 
................................................................................................................. 
 
Registration Certificate No. (Attach Copy) 
 
 ...........................................……………………………………………………….. 
 
Tax Compliance No (Attach Copy) 
 
……………………………………………………………………………………………..  
 
Maximum value of business which you can handle at any one time – 
 
Ksh............................................................................................... 
 
Name of your bankers................................................................................  
 
Branch............................................................................................................. 
 
Bank Account Number………………………………………………………………….. 
 
Payment Terms……………………………………………………………………………. 
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Part 2 (a) – Sole Proprietor 
Your name in full….……………………………………………………Age……………………. 
 
Nationality………………………………………. Country of Origin……………………………. 
 
 
Citizenship details……………………………………………………………………....... 
If a Kenyan Citizen, indicate under Citizenship Details whether by Birth,  
Naturalization or Registration 
 

  
Part 2 (b) – Partnership 
Given details of partners as follows 
Name                         Nationality                  Citizenship Details                Shares 
1………………………………………………………………………………………………… 
 
2…………………………………………………………………………………………………… 
 
3…………………………………………………………………………………………………… 
 
4.…………………………………………………………………………………………………… 
 
If a Kenyan Citizen, indicate under Citizenship Details whether by Birth, 
 Naturalization or Registration 
 
 
 
 
3.   ………………………………………………………………………………………… 
4.   ………………………………………………………………………………………… 

  
Part 2 (c) – Registered Company 
Private or Public  
(Attach brochures or annual reports in case of public companies) 
 
State the nominal and issued capital of company 
Nominal Kshs. Issued Kshs. 
 
Give details of all directors as follows 
Name                         Nationality                  Citizenship Details                Shares 
1.   …………………………………………………………………………………………… 
 
2.   ………………………………………………………………………………………….. 
 
3.   ……………………………………………………………………………………………. 
 
4.   ………………………………………………………………………………………….. 
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 Part 3- List of corporate client customers and their addresses, telephone numbers and 
contact person. 
1.Company…………………………………Tel/ Mobile………………………….... 
 
Contact Person……………………………Designation…………….................... 
 
2.Company……………………………….………Tel/Mobile……………… 
  
Contact Person……………………………Designation…………………………............... 
 
3.Company……………………………….………Tel/Mobile……………… 
  
Contact Person……………………………Designation…………………………............... 
 
4.Company……………………………….………Tel/Mobile………………….. 
 
Contact Person……………………………Designation………………………….................. 
 
 
 
 
 
 
 

  
 
 
 
 

  
Part 4-(a) Debarment 
 
I/We declare that I/We have not been debarred from any procurement process and  
shall not engage in any fraudulent or corrupt acts with regard to this or any other tender  
by the KCEP-CRAL and any other public or private institutions. 
 
Full Names………………………………………………………………………………… 
 
Signature…………………………………………………………………………………… 
 
Dated this …………………day of …………………………………………………..2019 
 
In the capacity of………………………………………………………………………………… 
 
Duly authorized to sign Tender for and on behalf of  
 
………………………………………………………………………………………………. 
 

 
Part 4-(b) Bankruptcy / Insolvency / receivership. 
 
I/We declare that I/We have not been declared bankrupt or insolvent by  
the competent Authorities in Kenya and neither are we under receivership: 
 
Full Names……………………………………………………………………………… 
 
Signature………………………………………………………………………………………… 
 
Dated this …………………………….……………day of ……………………………2019 
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Duly authorized to sign Tender for and on behalf of  
 
………………………………………………………………………………………………. 
 
Part 4-(c) -Criminal Offence 
I/We,(Name (s) of Director(s)):- 
a)……………………………………………………………………….………..……  
 
b)…………………………………………………………………………..….………  
 
c)…………………………………………………………………………………… 
Have not been convicted of any criminal offence relating to professional conduct or the  
making of false statements or misrepresentations as to its qualifications to enter 
 into a procurement contract within a period of three (3) years preceding the commencement of 
procurement proceedings. 
 
Signed…………………………………………………………………………………………… 
 
For and on behalf of M/s………………………………..………………………………… 
 
In the capacity of 
 
……………………………………….……………………………………………………………… 
 
Dated this ……………………………………………day of ………………………….2019.  
 
Suppliers’ / Company’s Official Rubber Stamp 
…………………………………………………………………………………… 
 
 

 
Part 4-(d) Conflict of Interest 
 
I/We, the undersigned state that I / We have no conflict of interest in relation  
to this procurement: 
a) …………………………………………………………………………………………………… 
 
b) ……………………………………………………………………………………………… 
 
c) ……………………………………………………………………………………………… 
 
d) ……………………………………………………………………………………………….. 
 
For and on behalf of M/s………………………………………………………………… 
 
In the capacity of ……………………………………………………………………………  
 
Dated this …………………………………day of …………………………………2019 
 
Suppliers’ / Company’s Official Rubber Stamp 



MOALF/SDCD/KCEP-CRAL/PROC/028/2018-2019- Works Leading to Chemuswa and Kabisaga Stores               Page 88 of 97 

 
………………………………………………………………………………………………… 
 

 
Part 4-(e) – Interest in the Firm: 
 
Is there any person/persons in KCEP-CRAL or any other public institution who has interest in the 
Firm? 
 
Yes/No ……………………….. (Delete as necessary)  
 
Institution ………………………….……………………………………. ……………… 
 
 
(Title) (Signature) (Date) 
 
 
………………………………………………………………………………………………. 
 
 
……………………………………………………………………………………………… 
 
 

 
PART 5(I) – EXPERIENCE: Please list here below similar projects accomplished or  
companies / clients you have supplied with similar items or materials / Services in the 
 last 3 years 
 

 COMPANY 
NAME 

COUNTRY CONTRACT 
ORDER NO 

VALUE CONTRACT 
PERSON 
(FULL 
NAMES 

EMAIL CELL 
PHONE NO 

1        

2        

3        

4        

5        
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 Part 6(i or j) – Bank account details: 
AGPO firms must provide evidence from their bank that the account to which KCEP-CRAL  
shall make payment has a youth or a woman or a PWD listed in the CR12 form/ 
partnership deed/sole proprietor certificate as a MANDATORY signatory of that account,  
- Sec.157 (11) of PPADA: 
 
Account No…………………………………………………………………………………………. 
 
Name of the person(s) in the CR12 form OR in the partnership deed OR in the sole proprietor 
Certificate………………………….………......./...............……………..………………. 
 
ID No(s):…………………………/…….………..…….…..…... 
 
Signature and stamp of the authorized Banker 
Representative……………..……………Date………………………. 
 

  
Part 7--Declaration 
 
I/We the undersigned state that the above information is correct and that I/We give  
KCEP-CRAL to seek any other references concerning my/our company from whatever  
sources deemed e.g. company registrar’s office, banks etc. 
 
Full names 
…………………………………………………………………………………………………… 
 
Signature……………………………………………………………………………………… 
 
For and on behalf of M/s ………………………………………………………………… 
 
In the capacity of 
 
……………………………………………………………………………………………… 
 
Date…………………………………  Signature of Candidate……………………… 
 
 
Company’s Rubber Stamp........................................................... 
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9. CERTIFICATE OF TENDERER’S VISIT TO SITE (Mandatory)  

This is to certify that [Name/s]…………………………………………………………………… 

………………………………………………………………………………………………………………… 

 

Being the authorized representative/Agent of [Name of Tenderer] 
 
…………………………………………………………………………………………………………………. 

 

………………………………………………………………………………………………………………… 

 

Participated in the organized inspection visit of the site of the works for the  

(Name of Contract:  ……………………………………………………………) 

……………………………………… day of………………………20……………………………. 

Signed……………………………………………………………………………… 

(Employer’s Representative) 

 

……………………………………………………………………………………… 
 
 
 
NOTE: This form is to be completed when the site visit is made at the time of the 
organized site Visit and pre-bid meeting.
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10. FORM OF WRITTEN POWER-OF-ATTORNEY (Mandatory) 
 
 
The Tenderer consisting of a joint venture shall state here below the name and address of his 
representative who is authorized to receive on his behalf correspondence in connection with the 
Tender. 

 

……………………………………………………………… 

(Name of Tenderer’s Representative in block letters) 
 
 
 
……………………………………………………………… (Address of 

Tenderer’s Representative) 
 
 
 
……………………………………………………………… (Signature of 
Tenderer’s Representative)
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11. KEY PERSONNEL (Mandatory) 

 

DESIGNATION NAME NATIONALITY SUMMARY OF QUALIFICATIONS AND EXPERIENCE  

Headquarters: 

1Partner/ Director or other 

key staff 

(Give Designation) 

 

  Qualifications  General Experience 
(Yrs)  

Specific 
Experience 
(Yrs)  

   

Site Office: 

Site Agent 

Site Surveyor 

 

 

Foreman 

 

     

 
Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s headquarters 
and from the Contractor’s site office to direct and execute the work together with their qualifications, 
experience, position held and nationality in accordance with the Conditions of Contract Part II (where required, 
use separate sheets to add extra data for column 4). Bidders shall attach certified copies of academic certificates, 

and CVs of all key staff. 

 

I certify that the above information is correct. 
 

……………………………… …………………………. …………………….. 

(Name & Title) (Signature) (Date) 
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12. SCHEDULE OF COMPLETED R OAD  WO RKS  CARRIED OUT BY 

THE TENDERER IN THE LAST THREE YEARS (Mandatory) 

 

DESCRIPTION 

OF WORKS  

NAME OF CLIENT TOTAL VALUE 

OF WORKS 

(KSHS) 

CONTRACT 

PERIOD 

(YEARS) 

YEAR COMPLETED 

     

 

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified 
copies of completion certificates. 

 

I certify that the above Civil Works were successfully carried out and completed by 
ourselves. 

 

………………………… ………………………… ……………… 

(Title) (Signature) (Date) 

 

*Value in Kshs using Central Bank of Kenya mean exchange rate at a reference date 

30 days before date of tender opening.
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13. SCHEDULE  OF  ONGOING  PROJECTS (Mandatory) 
 

DESCRIPTION 
OF WORKS 

NAME OF 
CLIENT 

DATE OF 
COMMENCEMENT 

DATE OF 
COMPLETION 

VALUE OF 
WORKS IN 
KSH 

VALUE 
COMPLETED 
UP TO DATE  
% 

PHYSICALLY 
COMPLETED 
UP TO DATE 
% 

       

 
 

 
 

Note:  

1. Bidders shall attach certified copies of letters of award (for each listed project) and any certified 
evidence for executed works e.g copy of recent payment certificate.  
2. Bidders must indicate all their on-going works as at the time of bidding. Any non-disclosure 
shall constitute non-responsiveness) 
 

I certify that the above Civil Works are being carried out by ourselves and that the above 

information is correct. 
 

 

…………………… …………………… …………………… 

(Name & Title) (Signature) (Date) 
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14. DECLARATION FORM(Mandatory) 
 
Date: 
 

To: Kenya Cereal Enhancement Programme-Climate Resilient Agricultural 
Livelihoods Window of P.O. Box 30028-00100 Nairobi 
 
Tender Name: TENDER FOR ROAD SPOT IMPROVEMENT WORKS FOR 

ROADS LEADING TO CHEMUSWA AND KABISAGA 
STORAGE FACILITIES 

Tender Reference:     MOALF/SDCD/KCEP-CRAL/PROC/031/2018-2019 
 
 
 
 

I/ WE (name and address of the tenderer)  

 

…………………………………………………………………………………………………………………………………… 

 

………………………………………………………………………………………………………………………………….. 

                                                                  

Declare the following: 

1) That I/WE have not been debarred from participating in public procurement in Kenya 

2) That 1/WE have not been involved in and will not be involved in corrupt and ffraudulent 

practices regarding public procurement. 

3) That we do not have any conflict of interest in the above tender 

4) That I have no relative (Relative as defined in section 66 (11) PPAD ACT 2015) working 

in the Programme. 
 
 

 

Name and Title……………………………………………………………………….. 

 

Signature……………………………………………………………………………………..Date 
 
 
 
(To be signed by authorized representative and officially stamped)



MOALF/SDCD/KCEP-CRAL/PROC/028/2018-2019- Works Leading to Chemuswa and Kabisaga Stores               Page 96 of 97 

15. LETTER OF NOTIFICATION  OF AWARD (Do not Fill) 
 

Address of Procuring Entity 
 
 
 

To:   
 
 
 
 
 
 

RE: Tender No.   
 

Tender Name   
 

This is to notify that the contract/s stated below under the above mentioned tender have 
been awarded to you. 

 
 
 
 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 
letter but not earlier than 14 days from the date of the letter. 

 
 
 

3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award. 

 

(FULL PARTICULARS)   
 
 
 
 
 
 
 
 

SIGNED FOR ACCOUNTING OFFICER
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16. OTHER SUPPLEMENTARY INFORMATION 

 

1. Road Maintenance Manual 

The Manual refers to the Ministry of Roads ‘Road Maintenance Manual, May 2010 Edition’. 

 

2. Supervision and Contract Evaluation Manual 2012 

The Manual refers to the Ministry of Roads ‘Supervision and Contract evaluation Manual for road 

Maintenance Works 2012. 


