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SECTION I: INVITATION FOR TENDERS

TENDER REFERENCE NO: MOALF&C/SDCD&AR/KCEP-CRAL/PROC/086/2021-2022
TENDER NAME: NATIONAL SHOPPING TENDER FOR SPOT IMPROVEMENT
WORKS LEADING TO CHEKALINI GRAIN STORAGE FACILITY IN KAKAMEGA COUNTY

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

The Kenya Cereals Enhancement Programme-Climate Resilient Agricultural
Livelihoods (KCEP-CRAL) has received financing from the International Fund
for Agricultural Development (“the Fund” or “IFAD”) towards the cost of
spot improvement works leading to Chekalini store located in Lugari sub
County of Kakamega County in Chekalini market approximately 52.5 kms
from Kakamega town. The storage facility is owned by farmers in the area
through Chekalini.

The use of any IFAD financing shall be subject to IFAD’s approval, pursuant
to the terms and conditions of the financing agreement, as well as IFAD’s
rules, policies and procedures. IFAD and its officials, agents and employees
shall be held harmless from and against all suits, proceedings, claims,
demands, losses and liability of any kind or nature brought by any party in
connection with KCEP-CRAL Programme.

This procurement is based on the National Shopping method as laid out in
the IFAD Procurement Handbook that can be accessed via the IFAD
website at www.ifad.org/project-procurement

The works to be carried out under this contract comprises of Construction of
two box culverts along Musembe-Onditi- Ongayu.

This procurement is based on the national shopping method as laid out in
the IFAD Procurement Handbook that can be accessed via the IFAD
website at www.ifad.org/project-procurement.

The document and drawings shall be downloaded FREE OF CHARGE from
the Ministry’s website: www.kilimo.go.ke  under “tender’ links or from
the Programme Website www.kcepcral.go.ke

Special precautions shall be required throughout the contract period to avoid
damage to the existing structures and other services within the site. The
Contractor shall allow for making good any damage arising from his actions
during execution of this contract at his own expense. The scope of works
shall be as described in the tender document.

This document has been prepared by KCEP-CRAL Programme and is based
on the standard procurement document issued by [IFAD on
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1.9

1.10

1.1

1.12

1.13

1.14

1.15

1.16

www.ifad.org/project-procurement . This document is to be used for the
procurement of works using shopping as procurement method in projects
financed in whole or in part by IFAD.

This procurement is based on the shopping method as laid out in the IFAD
Procurement Handbook that can be accessed via the IFAD website at
www.ifad.org/project-procurement

This contract will be implemented in a manner consistent with IFAD’s Social,
Environmental and Climate Assessment Procedures (SECAP), available on
https://www.ifad.org/en/secap

Special precautions shall be required throughout the contract period to avoid
damage to the existing the structures and other services within the site. The
Contractor shall allow for making good any damage arising from his actions
during execution of this contract at his own expense.

Eligible bidders must forward their particulars immediately for records and
any further tender clarifications and addenda. Email particulars to
tenders.kcepcralprogramme@gmail.com.

The bidder at their own responsibility, cost, and risk, is encouraged to visit
and examine the site of the works and its surroundings and obtain all
information that may be necessary for preparing the quotation and entering
into a contract for the construction of works. The site visit is not a Mandatory
requirement

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings
and shall remain valid for (120) days from the closing date of tender.

Tenders must be accompanied by security in the format specified in the
attached form of tender Security, in a bank’s letterhead, and amount
indicated. The tender must be delivered in plain sealed envelope clearly
marked ‘NATIONAL SHOPPING TENDER FOR SPOT IMPROVEMENT
WORKS LEADING TO CHEKALINI STORAGE FACILITY IN KAKAMEGA
OUNTY- MOALF&C/SDCD&AR/KCEP-CRAL/PROC/086/2021-2022”

The original document of the tender must be delivered to and dropped in
the tender box situated at the reception of delivered to and dropped in the
tender box situated at the reception of MOALF Ground floor Kilimo house,
Cathedral Road. so as to reach the below address

The Principal Secretary

State Department for Crop development and Agricultural Research
Kenya Cereal Enhancement Programme —Climate Resilient Agricultural
Livelihoods Window
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1.17
1.17.1

1.17.2

1.17.3

1.18

b)
c)

d)

b)

<)
d)

P.O. BOX 30028 - 00100,

Nairobi

Tel: 0770174188

On or before: 10t November at 1000hrs

Tenders will be opened at 10" November at 10.30am at ASCU boardroom.
Due to the Corona Virus (COVID-19) pandemic, the Government of Kenya
has put in place measures to reduce the potential spreading of the Virus. The
Public Procurement Regulatory Authority (PPRA) has continued to offer
appropriate advice and guidance to support the preventive measures on the
spreading of COVID-19 outlined by the Government for handling
procurement activities. These guidelines were issued on the 27th March
2020. IFAD has also identified a range of rapid procurement modalities to
support the Programme procurement activities in order to minimize the
impact of COVID-19 on Programme implementation.

The following MEASURES shall be adhered to during the Bid Opening of this
tender.

The bidders shall not be allowed to attend the bid opening as measures put
in the MOALF&C'-SDCD&AR-KCEP-CRAL Programme

Failure by bidders to attend any bid opening shall not invalidate the process.
The results of the bid opening shall be communicated by email within 30-
days from the date of the tender opening. Bidders should therefore submit
their registration details via tenders.kcepcralprogramme@gmail.com

Virtual opening shall also be conducted and a zoom link shall be provided
for those bidders who shall have registered their particulars in the email
above (c).

Eligibility:
To enhance equity, bidders shall bid for only one (1) bid under the published Tender
Notice.

Each Bidder shall submit only one Bid, either individually or as a partner in a joint
venture. A Bidder who submits or participates in more than one Bid shall be
disqualified. Partners in a joint venture shall be jointly and severally liable for the
execution of the Contract

Director (s) bidding under different companies for the same tender shall be
disqualified
Only those bidders registered in the Categories as indicated in the tender document
shall bid for the respective tenders

Bidders with Ongoing / Incomplete works projects with KCEP-CRAL Programme
are not eligible to bid and shall be disqualified

Any form of Canvassing will lead to disqualification

SENIOR PROGRAMME COORDINATOR

! Ministry of Agriculture, livestock, fisheries and Cooperatives,
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INSTRUCTIONS TO BIDDERS:

2.1 The bidder shall not have any actual, potential or reasonably perceived conflict of
interest. A bidder with an actual, potential or reasonably perceived conflict of interest
shall be disqualified unless otherwise explicitly approved by the Programme/ IFAD.

2.1.1

2.1.2

A bidder, including their respective personnel and affiliates, are considered to have
a conflict of interest if any of them;
a) has a relationship that provides them with undue or undisclosed information
about or influence over the evaluation process and the execution of the contract,
b) participates in more than one quotation under this procurement action
¢) has a business or family relationship with a member of the employer’s board of
directors or its personnel, the Fund or its personnel, or any other individual that
was, has been or might reasonably be directly or indirectly involved in any part
of;
(i) the preparation of this bidding document,
(ii) the selection process for this procurement, or
(iii)  Execution of the contract.
The bidder and the contractor have an ongoing obligation to promptly disclose any
situation of actual, potential or reasonably perceived conflict of interest during
preparation of the quotation, the evaluation process or the contract execution.

Failure to properly disclose any of said situations in a promptly manner may lead
to appropriate actions, including the disqualification of the bidder, the termination
of the contract and any other as appropriate under the IFAD Policy on Preventing
Fraud and Corruption in its Projects and Operations.

2.2 All offerors are required to comply with the Revised IFAD Policy on Preventing Fraud
and Corruption in its Activities and Operations (hereinafter, “IFAD’s Anticorruption
Policy”) while competing for, or in executing, the contract.

a)

b)

If determined that a offeror or any of its personnel or agents, or its sub-consultants,
sub-contractors, service providers, suppliers, sub-suppliers, and/or the latter’s
personnel or agents, has, directly or indirectly, engaged in any of the Prohibited
Practices as defined in IFAD’s Anticorruption Policy or sexual harassment,
exploitation and abuse as defined in IFAD’s Policy to Preventing and Responding
to Sexual Harassment, Sexual Exploitation and Abuse in competing for, or in
executing, the contract, the quotation may be rejected or the contract may be
terminated by the employer.

In accordance with the IFAD Policy on Preventing Fraud and Corruption in its
Activities and Operations, the Fund may investigate and, when applicable, sanction
entities and individuals, including by debarring them, either indefinitely or for a
stated period of time, to participate in any IFAD-financed or IFAD-managed activity
or operation. A debarment includes, inter alia, ineligibility to: (i) be awarded or
otherwise benefit from any IFAD-financed contract, financially or in any other
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d)

manner; (ii) be a nominated sub-contractor, consultant, manufacturer, contractor,
sub-supplier, agent or service provider of an otherwise eligible firm being awarded
an IFAD-financed contract; and (iii) receive the proceeds of any loan or grant
provided by the Fund. The Fund may also unilaterally recognize eligible debarments
by any of the International Financial Institutions signatories to the Agreement for
Mutual Enforcement of Debarment Decisions.

Offerors and any of their personnel and agents, and their sub-consultants, sub-
contractors, service providers, contractors, sub-suppliers, and the latter’s personnel
and agents are required to fully cooperate with any investigation conducted by the
Fund, including by making personnel available for interviews and by providing full
access to any and all accounts, premises, documents and records (including
electronic records) relating to this bidding process or the execution of the contract
and to have such accounts, premises, records and documents audited and/or
inspected by auditors and/or investigators appointed by the Fund.

Offerors have the ongoing obligation to disclose in their quotation and later in
writing as may become relevant: (i) any administrative sanctions, criminal
convictions or temporary suspensions of themselves or any of their key personnel
or agents for corrupt, fraudulent, collusive, coercive or obstructive practices, and
(ii) any commissions or fees paid or to be paid to agents or other parties in
connection with this bidding process or the execution of the contract. Offerors must
disclose the name and contact details of the agent or other party and the reason,
amount and currency of the commission or fee paid or to be paid. Failure to comply
with these disclosure obligations may lead to rejection of the quotation or
termination of the contract.

Offerors shall keep all records and documents, including electronic records, relating
to this bidding process available for a minimum of three (3) years after notification
of completion of the process or, in case the offeror is awarded the contract,
execution of the contract.

2.3 All beneficiaries of IFAD Funding or funds administered by IFAD, including the
employer, any offerors, implementing partners, service providers and suppliers, should
observe the highest standards of integrity during the procurement and execution of
such contracts, and commit to combat money laundering and terrorism financing
consistent with IFAD’s Anti-Money Laundering and Countering the Financing of
Terrorism Policy.

2.4 Your complete quotation shall consist of the following documents:

2.4.1

Preliminary Examination

a) Certified Copy of Certificate of Incorporation / business registration

b) Certified Copy of Registration Certificate with the National Construction
Authority (NCA) in Category 6, 7 and 8 for civil works -Roads

c) Certified Copy Valid NCA practicing license
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d) Certified Copy of Copy of Valid Tax Compliance Certificate (will be verified on
the KRA TCC Checker

e) Certified Copy of Valid business permit (trade license)

f) Certified Copy of CR12 Form (Issued within the last 6 months from the Tender
Opening Date).

g) Certified copy of Valid Certificate of Registration for Access to government
procurement opportunities, from The National Treasury or County
Governments for Women_Only — Category Small Works & Engineering.
(Certificates may be verified from the issuing Agencies)

h) Duly filled, signed and stamped business questionnaire form in all sections

i) Tender Security of Ksh 50,000.00

j) Duly filled and signed forms in Annex 7-12 in the provided format

k) Duly filled and signed forms in Annex 7-12 in the provided format

2.4.2 Qualification of the bidder: To qualify for award of the contract, an offeror shall
meet the following minimum qualifying criteria: (The bidder must provide evidence
for all items from K-N). The following shall be considered during this stage and post
qualification:

/) Experience as a contractor in the construction of at least two works’ contract of
the nature and complexity equivalent to the works included in this Invitation,
over the last three years; Attach copies of contract and or Interim/completion
certificates. [Attaching award letters only shall be inadequate and will not be
considered as evidence of experience]

m) The contractor must provide the following key staff and attach their respective
CVs:

[insert e.g. project site manager]

Site Agent [Minimum of a diploma in civil

1 engineering/ construction management or related
field]
2 Fore man [ Include Qualification/ Certificate]

n) The contractor must prove access to the following equipment which shall not
be more than 7 years old: Demonstrate ownership / hire or lease of the
equipment below

Name of equipment and production capacity Year of Manufacture

[insert e.g. excavator on wheels with 0.5 cubic
meter bucket capacity and excavator arm reach of
minimum 4 metres|

1 Concrete Mixer
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2 Poke Vibrator

3 Pick Up / Canter

o) Submit evidence of access to financial resources to successfully complete the
works i.e. access to cash, letter from a bank, credit institutions, or other financial
intermediary, supporting the availability of liquid financial resources in the
amount of Ksh 16,000,000.00

2.5Site visit: The offeror, at his own responsibility, cost, and risk, is encouraged to visit

2.6

2.7

2.8

2.9

and examine the site of the works and its surroundings and obtain all information
that may be necessary for preparing the quotation and entering into a contract for
the construction of works.

Bidders must quote for all the items of the works. A partial quote will not be accepted.
If a quotation shows items listed but not priced, their prices shall be assumed to be
included in the prices of other items. An item not listed in the quotation shall be
assumed to be not included in the quotation and the quotation shall be rejected as
incomplete

Evaluation. The employer shall award the contract to the bidder whose offer has been
determined to be the lowest evaluated offer as well as being substantially responsive
to the requirements of the request for quotation (RFQ), provided further that the
offeror is determined to be qualified to perform the contract satisfactorily in accordance
with information requested under paragraph 2.4 above.

Payment. Payment will be made in full within 30 days of the contractor’s submission
of each interim payment request against the work successfully completed during the
interim period and certified by the Programme Engineer appointed by the employer.

Completion Date. The works shall be completed within four months from the date of
signature of the contract. The contractor must state exact completion time in its
quotation supported by its proposed construction schedule.

2.10 Defects Liability. The defects liability period is Sixty (60) days from the completion date.

2.11 The location:
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'LUGARIPRIN

@ 1 hr 4 min
52.5 km

~ Malava
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3. Summary of Annexures
2.1 Bill of Quantities

2.2 Technical Specifications

2.3 Drawings

2.4 Contract Agreement

2.5 General Conditions

2.6 Special Conditions

2.7 Mandatory Business Questionnaire
2.8 Form of Tender

2.9 Tender Security Form
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3.1 Annex: Bill of Quantities

Road spot improvement works leading to Chekalini store-Construction of two box culverts along Musembe-Onditi- Ongayu

It L . .
Cs;; Description Unit Quantity Rate (Ksh) Amount (Ksh)
Bill No. 1:- General: Office administration and overheads/Preliminaries
01-80- | Allow a prime cost of Kshs. 50,000 for material testing as PC
010 directed by the Engineer SUM 50,000
01-80- Extra over item 01-80-010 for contractors overheads and % 50000
011 profits '
01-80- Provide and erect publicity signs as directed by the NO. 1
016 Engineer
01-80- | Allow a prime cost of Kenya Shillings Three hundred
030 thousand (300,000) only for attendance to the RE,s PC
supervisory staff including overtime SUM 300,000
01-80- Include percentage of PC sum in item 01-80-030 for
031 contractors overhead and profit % 300,000
01-80- Allow a prime cost sum of Kshs. 30,000 for off road PC
028 Enviromental Mitigation SUM 30,000
8;80— Extra over 01-80-028 for profits and overheads % 30,000
Total for bill 1
BILL 4:- SITE CLEARANCE
_50- i i 2
83450 Light Bush Clearing M 6000
Total for bill 4
Bill No. 7:- EXCAVATION AND FILLING FOR STRUCTURES
07-50- Excavate for structure in soft material M3 60
001
07-50- River training in soft material M3
003 120
=y - - - 3
8;450 River Diversion M 120
07-50- Selected granular fill material M3
006 500
Total for bill 7
Bill No. 10:- GRADING AND GRAVELLING WORKS
égfo_ Heavy manual road formation M? 6000
10-60- Provide gravel wearing course-excavation, free haul, E 500
001 spread and compact
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Road spot improvement works leading to Chekalini store-Construction of two box culverts along Musembe-Onditi- Ongayu

Item
Code

Description Unit Quantity Rate (Ksh)

Amount (Ksh)

Total for bill 10

Bill No. 17:- CONCRETE WORKS (Major Structures)

17-80- Provide and place 50mm thick class 15/20 concrete
001 binding to structures M3 10
17-80- Provide and place class 25/20 concrete for retaining walls
002 and other structures M3 90
53560— Vertical formwork class F2 finish M2 200
ééfO— Horizontal formwork class F2 finish M2 200
17-80- Provide, cut, bend and fix steel reinforcement of diameter
004 greater, equal to or less than 16mm as per the drawing or

as instructed by the Engineer Kg 12400

Total for bill 17

Bill No. 21:- MISCELLANEOUS BRIDGE/DRIFT WORKS

21-60- | Guardrails to bridges MT 20
006
21-60- | weep holes 40
008 NO

Total for bill 21

Total for Works

Add 16% Vat

Total Contract Sum

The source of funds shall be the IFAD Loan and GoK for domestic taxes and levies
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3.2 Annex 2: Technical Specifications

3.2.1 Standard Specifications refers to the Standard Specifications for Road and Bridge
Construction, 1986 Edition.

3.2.1.1

3.2.1.2

3.2.1.3

S e a0 oo

l.

Special specification is supplementary to the Standard Specifications and the two must be
read in conjunction. In any case where there appears to be conflict between the two then
the Special Specifications will take precedence.

When the term “Period of Maintenance” has been used in the Standard Specifications, it
shall be changed to “Defects Liability Period”

Extent of Contract

The major works to be executed under the Contract comprise mainly of but are not
limited to the following:

Preliminary and General ltems

Provide for passage of traffic

Excavation for structure as may be instructed

Provide and place class 15/20 concrete to beds

Provide formwork to provide F2 finish

Vertical formwork class F2 finish

Provide, cut bend and fix into position high yield reinforcement bar to BS 4461
Provide, cutting, shaping and placing high yield, high bond strength bars diameter
greater than 16mm

Provide, place and compact class 20/25 concrete to headwalls, wing walls,
aprons, surround to walls, inlets and outlets to pipe culverts

Heavy grading of the access road

Provide, Gravel wearing course-excavation, free haul, spread, water and
compact.

And any other works as instructed by the Engineer

3.2.1.4 The works shall be executed within the contract period on instruction of the Engineer

taking into consideration the rain patterns of the project road and maintenance cycle

104 Programme of Execution of the Works

The contractor shall provide the works Programme, required under clause 14 of the Conditions of
Contract, within 14 days of receipt of the Engineer's Order to commence work.

The Programme shall be coordinated with climatic and other conditions to provide for the
completion of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the Programme agreed with the

Engineer,

but he shall in no manner be relieved by the Engineer's approval of the Programme, of
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his obligation to complete the works in the prescribed order and by the prescribed completion date
and he shall from time to time review his progress and make such amendments to his rate of
execution of the works as may be necessary to fulfil his obligations.

The Contractor shall allow in his Programme for construction of trial sections and carrying out tests
upon them as directed by the Engineer in accordance with the provisions of Clause 129 of the
Standard Specification. The time for completion of the Contract shall not be extended because of
the time taken to carry out tests and evaluate trial sections.

105 Order of Execution of Works

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works
such that a continuous and consecutive output of fully complete work is achieved.

107 Taking Over Certificate

The minimum length of the road for which a certificate will be issued is the entire length of the
project road when substantially completed.

109 Notice of Operations
Add the following sub- Clause.
Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled
are completed and ready for approval, and the contractor shall give sufficient notice to allow
control test to be performed.

Explosive and Blasting

The requirements of the Laws of Kenya governing explosives and other requirements and regulations
of Government of Kenya and other authorities shall be complied with.

(b) No explosives of any kind shall be used without prior written consent of the Engineer.

(c) The Contractor shall be solely responsible for the provision, handling, storage and transporting
of all explosives, ancillary materials and all other items of related kind whatsoever required for
blasting.

117 Health, Safety And Accidents
Add the following:

In addition to providing, equipping and maintaining adequate first aid stations throughout the
works in accordance with the laws of Kenya, the contractor shall provide and maintain on site
during the duration of the Contract, a fully equipped dispensary. This shall be with a qualified
Clinical Officer / Nurse who shall offer the necessary medical advice on HIV and related diseases to
the Engineer’s and Contractor’s Site staff. The Contractor shall allow for this in the rates and be
responsible for all site welfare arrangements at his own cost.
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121 Diversion of Services

(a) The Contractor shall acquaint himself with the location of all existing services such as telephone
lines, electricity cables, water pipes, sewers etc., before execution of any works that may affect the
services. The cost of determining the location of the existing services together with making good or
repairing of any damage caused all to the satisfaction of the Engineer shall be included in the BID
rates.

(b) Subject to the agreement with the Engineer, the Contractor shall be responsible for removal of
alteration and relocation of existing services.

(c) The Contractor shall indemnify the Employer against claims originating from damage to existing
services or works.

123 Liaison with Government and Police Officials

The Contractor shall keep in close touch with the Police and the other Government officials of the
area regarding their requirements in the control of traffic, or other matters, and shall provide all
assistance or facilities, which may be required by such officials in the execution of their duties.

124 Land for All Camps Sites and For the Contractor's Own Purposes, Including Temporary Works

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary
works and construction purposes shall be to the approval of the Engineer but the Contractor will
make all necessary arrangements with the property owners concerned and pay all charges arising
there from. On or before completion of the Contract, the Contractor shall remove all temporary
works and shall restore all such land to the condition in which it was immediately prior to the
occupation thereof as far as is reasonable and practicable. No separate payment will be made to
the Contractor on account of these items and the Contractor must make due allowance for them in
his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to
appoint competent surveyors who will liaise with the Engineer on matters related to the
demarcation of the existing road reserve, site measurements, removal and reinstatement of existing
services.

127.2 Trial Sections

The Contractor shall allow in his Programme for constructing trial sections and carrying out tests
upon them as directed by the Engineer. Trials would normally be required at the start of each
pavement layer and if changes of materials, method or equipment deem it necessary as directed by
the Engineer.

The time for completion of the Contract shall not be extended because of the time needed to
construct trial sections and evaluate the tests on them.

At least fourteen days before the work of laying any pavement layer is commenced, the contractor
shall construct trial sections of at least 100 m in length and to the full construction width and the
specified pavement layer thickness. For each trial section, the Contractor shall use the materials, mix
proportions, mixing, laying, compaction plants and construction procedure that he proposes to use
for the main work. The main work of laying the pavement layer shall not be commenced until this
trial has been tested and approved by the Engineer.
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No variation in the construction procedure, mix proportions, size, grading or source of any of the
constituents shall be made without the agreement of the Engineer who may first require new trial
sections to be carried out.

Trial sections, if found satisfactory, will be paid for under the rates in the Bill of Quantities for the
appropriate items, as if the trial sections were part of the normal work. No separate payment will
be made for trial sections and testing and the Contractor shall be deemed to have provided for this
in his rates.

The Contractor shall make good, at his own expense, any trial sections that fail to meet the specified
standards. The standards shall include, but not be limited to, material quality, layer thickness, levels
and compaction.

128 Storage of Materials

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall
carefully protect from the weather all work and materials which may be affected thereby.

129 Test Certificates

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers
of materials and goods required in connection with the works as the Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested in accordance
with the requirements of the specifications and shall give the results of all the tests carried out. The
Contractor shall provide adequate means of identifying the materials and goods delivered to the
site with the corresponding certificates.

130 Progress Photographs

Notwithstanding the provision of Clause 130 of the Standard Specifications, the Contractor shall not
be responsible for taking of progress photographs. Progress Photographs shall be taken by the
Engineer’s Representative and relevant costs charged to the Contractor who will be reimbursed
under Miscellaneous Accounts.

131 Signboards

The Contractor shall provide and erect two (2) publicity signboards on the site as directed. The
Engineer shall, as shown in the Drawings, direct the minimum dimensions of the boards. The signs
shall be printed reflective Vinyl Stickers on galvanized steel plates min 350mm high. Posts shall be
galvanized steel. Main headings lettering shall be Yellow and min 80mm high, while subheadings
lettering shall be White and min 60mm high as per the drawings.

137 Attendance upon the Engineer and His Staff

The Contractor shall pay wages (including all overtime) and house all attendant staff to fulfill the
requirements of Clause 137 of the Standard Specification.

The number of junior support staff required by the Engineer shall be about: 4 (four) No. Office
attendants, 6 (six) No chainmen, and 6 No. laboratory attendants. The Contractor will be paid on
a prime cost basis plus a percentage for overheads and profits under appropriate items in the Bills
of Quantities. The payment referred to in this clause shall exclude the cost of maintaining the offices
in compliance with clause 137, paragraphs 1, 2 and 4 of the standard specifications which are
deemed to be included in the rates for providing the Office.
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138 Vehicles and Drivers for the Engineer and His Staff and Method of Payment

The Contractor shall when instructed to do so provide and maintain in good working condition for
the exclusive use of the Engineer and his staff throughout the contract, brand new vehicles, right
hand drive, diesel powered and fitted with air-conditioner, CD/mp3 music player, SRS Air bags,
power windows, central locking, alarm system, alloy wheels and power steering as described below.
The Engineer will approve the type of vehicle and confirm the number of each type to be provided.

Type 2 with the following specifications;

e Heavy duty, utility passenger vehicle, 4x4, l.w.b., 4000 - 4200cc, diesel.

e Engine type diesel, 4 stroke.

e Engine cooling system, water.

e Piston displacement range - 4000-4200cc

e Maximum power output, (kw/ rpm), min.- 80kw/3800rpm

e Maximum torque developed, (nm/ rpm), min. - 260nm/3400rpm

e Manual transmission.

e Hydraulic, clutch actuation.

e All synchromesh gearbox, with 2 speed reduction transfer gearbox.

e Transmission speeds — 5 speed

e Permanent 4wd or with selector from 2wd to 4wd.

o Differential lock/ freewheeling hubs provided.

o Assisted hydraulic, dual brake system.

e Brakes, disc at front or all round

e Mechanical parking brake, to act on transmission or rear wheels

e Independent heavy duty front and rear suspension.

e Heavy duty leaf or coil springs with telescopic dampers.

e Station wagon - 4 no. Side doors and rear side-swing door station wagon (five door hard

top).

e To seat at least 8 adults (including driver) comfortably.

e To be fitted with adequate winding/sliding windows for good ventilation and wide view.
The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall provide
competent drivers during normal working hours and whenever required by the Engineer including
recognized days of rest.

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide an
acceptable equivalent replacement vehicle until such time as the original vehicle is repaired to the
satisfaction of the Engineer and returned for use.

Payment for the vehicles (up to 4,000Km per veh.month), shall be by vehicle months. Payment for
mileage above 4,000Km per vehicle month, shall be made at a rate per Kilometre. These payments
shall be inclusive of all fuels, lubricants, servicing, insurance, maintenance, drivers and repairs. The
rate shall include any overtime the drivers might be due or any other allowances in addition to the
normal working hours. Payment shall be made under appropriate items in the Bills of Quantities.

139 Receipted Accounts
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The Contractor may be instructed by the Engineer to make payments of general miscellaneous
accounts for such items as stationary, stores and equipment and miscellaneous supervision personnel
and claims or the Engineer may direct the Contractor to purchase or pay for the above. The
Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under
appropriate items in the Bills of Quantities.

141 Measurement and Payment
Delete Sub-Clause 141 (a) entirely and substitute with: -

a) No Preliminary item has been included in this Contract. All Contractor’s mobilization and general
costs shall therefore be included in relevant rates in the Bill of Quantities.

Delete Sub-Clause 141 (m) entirely
Section 2 - Materials and Testing Of Materials

All materials testing shall be in accordance with Section 2 of the Standard Specifications.
205 Soils and Gravel

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, the
CBR of the material shall be determined at the specified state of compaction;

a) After four days soaking in the case of neat materials and

b) After seven days curing plus seven days soaking in the case of cement/lime improved materials

SECTION 3 - SETTING OUT & TOLERANCES
301 Setting Out

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting out
are close to the existing carriageway and interfere with construction works then the Contractor will
have to relocate them to a location where they will not be disturbed. The co-ordinates and heights
of all traverse points so located shall be listed and provided to the Engineer for checking and/or
approval. Contractor shall also monument the new centerline every 200m along straight and all
salient points along curves by a pin in the concrete beacon before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete,
200mm long with 25mm exposed to the air, sticking out form its top surface. This pin shall be
coordinated and heighted and result of the same shall be provided to the Engineer for approval.
Cost of these works shall be included in the rates as no separate item has been provided.

b) Detailed Setting Out

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground
and painted white above the ground. The offset from centre line shall be indicated by small nail
20mm to 25mm long with its head driven flush with the top of the peg. Chainages, offset and
reference elevation shall be clearly indicated to the sides of the peg to the satisfaction of the
Engineer.
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After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor
shall take cross-sections again and submit the copy of the same to Engineer for agreement. These
cross-sections shall then be used as basis of measurement for all subsequent layers, unless otherwise
stated.

SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING

401 Site Clearance
Site Clearance shall be carried out as directed by the Engineer.

Removal of Topsoil

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or
newly constructed drains, drainage channels, and accesses.

SECTION 5 - EARTHWORKS
504 Preparation Prior to Forming Embankment

In cuttings, the contractor shall excavate to a level that would accommodate the 300mm subgrade
and the existing ground below this MUST be processed and compacted in accordance with clause
504 of the standard specifications

505 Construction of Embankments
Only material approved by the Engineer shall be used for fill in embankments.

Material with high swelling characteristics or high organic matter content and any other undesirable
material shall not be used, unless specifically directed by the Engineer. Unsuitable material shall
include:

(i) All material with CBR Values of less than 2%

(ii) All material containing more than 5% by weight of organic matter (such as topsoil, material
from swamps, mud, logs, stumps and other perishable material)

(iii) All material with a swell of more than 3% (such as black cotton soil)

(iv) All clay of plasticity index exceeding 50.

(v) All material having moisture content greater than 105% of optimum moisture content (Standard
Compaction)

Subgrade

Subgrade shall mean upper 300mm of earthworks either /n situ or in fill and subgrade shall be
provided for as part of earthworks operation and payment shall be made as “fill in soft material”.

The material for subgrade for a road section shall have an average CBR of not less than 14% with
no value being less than 10% measured after a 4-day soak in a laboratory mix compacted to a dry
density of 100% MDD (AASHTO T99) and a swell of less than 1%. Where the in situ material does
not meet this criterion, it shall be excavated and cart to spoil to a depth that can accommodate a
new 300mm improved subgrade.

No extra payment will be made for haulage of suitable material from borrow pits as the overhaul
costs shall be deemed to have been factored in the rates inserted in the Bills of Quantities
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508 Compaction of Earthworks

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of
100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if any
and for a width equal to the internal diameter of the pipe on either side of the pipe(s) or surround(s)
as applicable.

At locations adjacent to structures (up to 100m away from structure), all fill above ground level up
to the underside of the subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In
case of fill around box culverts this should be carried out for the full width of the fill and for a length
bounded by the vertical plane passing through the ends of the wingwalls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of subgrade
material (i.e. material immediately below formation) in cut areas shall not be carried out by the
contractor in areas where the formation is formed in hard material, unless specific instructions to
the contrary are issued by the Engineer.

Where improved sub-grade material shall be required, the material shall have a CBR greater than
14% and this shall be compacted and finished to the same standards and tolerances as those required
for normal subgrade and clauses in the specifications applying to normal subgrade shall also apply.

509 Mass-Haul Diagram

Delete Clause 509 entirely and substitute “No Mass-Haul diagram has been provided with the
Documents. The Contractor shall be responsible for locating suitable materials for constructing
earthworks along the alignment and elsewhere and shall include in his rates for fill, spoil and for the
cost of haulage”.

511 BORROW PITS
The first part of the Standard Specification is amended as follows: -

Fill material which is required in addition to that provided by excavation shall be obtained from
borrow pits to be located and provided by the Contractor but to the approval of the Engineer
contrary to what has been stated.

515 Side Drains

Whenever excavation works in side drains constitutes a separate operation from the bulk
earthworks, such excavation shall be classified as catch water drains under Section 8 of the
Specifications

517 Measurement And Payment

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction
of fill in soft material shall allow for the requirements of clause 508 of the special specification and
no extra payment shall be made for compaction around pipe culverts (100% MDD AASHTO T.99).

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES

703 Excavation of Foundations for Structures
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Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard
material, on which foundations for structures shall be placed, shall be compacted to 100% MDD
(AASHTO T.99) immediately before structures are constructed.

Paragraph 4, last line: - Replace "95%" with "100%".
707 Backfilling for Structures

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a
minimum of 100% MDD (AASHTO T.99).

709 Excavations for River Training And New Water Courses

Payments for river training and establishment of new watercourses shall only be made where such
work constitute permanent works. Works done for road deviation or other temporary works shall
not qualify for payment be carried out in accordance with Clause 710 of the Standard Specifications.

711 Gabions

Where instructed by the Engineer the Contractor will install gabions as protection works to washout
areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance with Clause 711
of the Standard Specification.

In cases where existing gabions have been damaged, the Contractor shall identify them and notify
the Engineer for his agreement of the extent of the Work required and his approval and instructions
to proceed with the Works.

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct levels
and grades as directed by the Engineer, and in accordance with Clause 711 of the Standard
Specifications and reconstruction with new gabions and other necessary materials as necessary. The
damaged gabions shall be recovered and transported to the nearest KCEP-CRAL Regional offices.

712 Rip-Rap Protection Work

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall
and cut-off drain. The material shall be compacted to form a flat or curved surface preparatory to
stone pitching of drainage channels, existing and new scour checks as directed by the Engineer

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand
laid, interlocked and rammed into the material to give an even finished surface. The interstices of
the Pitching shall be rammed with insitu material. The insitu material immediately behind the
pitching shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99)

714 Backfill Below Structures

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and
804 of the Standard Specification.
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SECTION 10: GRADING AND GRAVELLING
Scope:

Grading covers the works involved in the reinstatement of the carriageway to the camber by
removing the high points and filling up gullies corrugations and wheel ruts to restore smooth running
surface. Gravelling consists of excavation, loading hauling and spreading of gravel wearing course
material on the formation of carriageway. Gravel shall include lateritic gravel, quartzitic gravel,
calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall
conform to the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS AFTER COMPACTION PLASTICITY INDEX REQUIREMENTS PI
Sieve % by Weight Passing Zone Min Max
(mm)
40 100 WET 5 20
DRY 10 30
28 95-100
BEARING STRENGTH
20 85-100
14 65-100 Traffic VPD CBR DCP Equivalent
mm/Blow
10 55-100 Greater than 15 20 11
5 35-92 Less than 15 15 14
2 23-77 CBR at 95% at MDD, Modified AASHTO and 4 days soak
Lower quality material (CBR 15) may be accepted if no better material can be
1 18-62 found
0.425 14-50
0.075 10-40

NB: Wet Zone - mean annual rainfall greater than 500 mm.
Dry zone - mean annual rainfall less than 500 mm.

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the proviso that the Employer is not to incur additional
expenses in connection with its winning and haulage. Contractor is deemed to have included in his
rates for the provision of the gravel material to have included the cost of complying with the testing
requirements.
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1001 Removal of Overburden

The Item consists of excavation of overburden including loading, hauling and stockpiling at the
approved locations. The thickness of the overburden layer to be removed shall be determined from
the depths of the trial pits dug at a 30m grid within the quarry area.

The overburden shall be removed and deposited neatly in order to use it again to reinstate the
quarry at the end of improvement work.

Work Method:
The contractor shall use labour or equipment to carry out this item of work
Quality Control

[] The location and manner of stock piling of the overburden for the reinstatement of the quarry
shall be visually checked

Measurement and Payment

No separate measurement and payment shall be made for removal of overburden and contractor
shall be deemed to have allowed in his rates and prices for the cost

1002 Excavation of Gravel

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors
obligation to inform the Engineer in the case that the quality / availability of the gravel changes
during the course of excavation.

Oversize stones and boulders shall be removed from the excavated gravel and deposited outside
the quarry at locations approved by the Engineer. Such stones and boulders may be reused for
structures and scour checks

Work Method

I. Labour based methods

The contractor shall excavate and stockpile the gravel in bays for efficient loading by labour.
Il. Equipment methods

The Contractor shall excavate the gravel and stockpile in heap(s) for the efficient loading by
equipment.

Quality Control

[0 The widths of the loading bays shall be checked before excavation can commence.
[] The loading bays shall be checked to ensure it is free draining.

Measurement and Payment

No separate measurement and payment shall be made for excavation of gravel and contractor shall
be deemed to have allowed in his rates and prices for the cost.
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1003 Haulage

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-
loading of the same as specified in the drawings or as directed by the Engineer. Where the loads
delivered in any load falls short of agreed equipment capacity, dumping shall not be permitted
unless the agreed spacing is adjusted accordingly.

Where loads supplied are found to contain material other than from the approved quarry and thus
of unacceptable quality, the Engineer shall cause them to be removed from site at the contractor's
expense.

Work Method
The Contractor shall use a combination of both Labour and equipment to carry out this ltem work.
Quality Control

[0 No haulage equipment shall be used unless its capacity has been ascertained the Engineer.

[ The quality of gravel dumped on the carriageway/carriageway shall be visually checked daily.
[0 The quantity of material delivered in each load shall be checked before dumping is allowed.
[] The distance between the stacks shall be checked using tape measure.

Measurement and Payment

No separate measurement and payment shall be made for haulage of gravel and contractor shall be
deemed to have allowed in his rates and prices for the cost.

1004 Spreading and compaction of gravel
i. Labour methods ii. Equipment methods

This activity involves spreading gravel material, shaping to ensure uniform thickness of the layer
across the full width of the carriageway and to the specified camber. Spreading also includes,
removing any oversized stones or boulders which cannot be broken down to required size, spoil
dump.

Where water needs to be added, it shall be applied in an even manner and the rate of application
shall be such that no transverse or longitudinal flows occur. Unless otherwise instructed by the
Engineer, the moisture content shall be within the range of +/- 2% of the optimum moisture
content. Compaction will be carried out as specified in 5.05.

Work Method
The Contractor shall use Labour or Equipment to carry out this ltem work.
Quality Control

[0 The gravel surface width shall be checked at every 100m interval using tape measure and shall
have tolerance of + /- 50mm.

[ Trial holes at every 100m shall be used to check the gravel surface thickness and shall have a
tolerance of + 5mm / - Omm.
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[] The camber cross fall shall be checked at every 50m and the maximum tolerances shall be 4+ / - 1
%

[ The longitudinal profile shall be checked with every load to ensure a smooth surface with no
corrugations or depressions

Measurement: m3
The unit of measurement shall be in cubic metres of compacted material on carriageway
Payment

The unit rate shall be the full compensation for labour, tools, equipment and any incidental costs
required for carrying out the work.

1006 Carriageway Grading
i) Light Grading

This activity shall consist of trimming of the carriageway to control roughness and corrugations using
either a towed grader or a motorized grader. The width of the carriageway shall be as specified in
the drawings or as directed by the Engineer.

The material shall be bladed toward the center of the carriageway starting from both edges to the
specified camber.

Work Method
The contractor shall use equipment to carry out this item work.
Quality Control

[0 The width of the carriageway shall be checked using tape measure at every 10m with tolerance of
+50mm or -20mm.

[] The camber shall be checked using camber board at every 5m with and shall have a tolerance of
+/- 1%

Measurement: m2
The unit of measurement shall be square metres of carriageway graded.
Payment

The unit rate shall be the full compensation for labour, equipment and any incidental costs required
for carrying out the work.

ii) Heavy Grading and Compaction

This activity shall consist of scarifying of the existing carriageway/carriageway surface, cutting high
spots and moving materials to fill potholes, corrugations and wheel ruts and reshaping of the surface
to the specified camber, using either towed or motorized grader. All loose rocks, roots grasses shall
be removed and disposed well clear of the drains.

Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.
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The material shall be bladed toward the center of the carriageway starting from both edges until
the specified camber is achieved. Compaction will be carried out as specified in 5.05.

Work Method
The contractor shall use equipment to carry out this item work.
Quality Control

] The width of the carriageway shall be checked using tape measure at every 10m with tolerance of
+ 50mm or -20mm.

The camber shall be checked using camber board at every 5m with and shall have a tolerance of
+/- 1%

Measurement: m2
The unit of measurement shall be square metres of carriageway graded.
Payment

The unit rate shall be the full compensation for labour equipment and any incidental costs required
for carrying out the work.

1007 Restoration of Quarries and Borrow pits

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire
exposed/excavation area.

Adequate drainage provisions shall be made to protect excavation areas. Where necessary
appropriate protection measures may be taken to avoid erosion of the spread topsoil layer. Grass
and trees may be replanted as directed by the Engineer.

Work Method

The Contractor may choose Labour, Equipment or a combination of both to carry out this ltem
depending on the degree of difficulty of the work.

Quality Control
The Engineer shall check that the required measures have been satisfactorily taken.
Measurement and Payment

No separate measurement and payment shall be made for restoration of quarries and borrow pits
and contractor shall be deemed to have allowed in his rates and prices for the cost.
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SECTION 17 - CONCRETE WORKS

1703 Materials for Concrete

This work shall consist of placing selected approved material of 250mm minimum diameter on the
foundation put after excavation to receive levelling concrete in accordance with these specifications
and in conformity with the lines, grades and cross sections shown on the Drawings as directed by
the Engineer.

Materials

Selected rock: The selected rock builders to be placed for this work shall be hard, sound, durable
quarry stones as approved by the Engineer. Samples of the stone to be used shall be submitted to
and approved by the Engineer before any stone is placed.

The maximum size of the stone boulders shall be 300mm.

(b) Construction Method

After completion of the structural excavation the surface of the loose soil shall be levelled and
compacted. Then the stone of the above sizes shall be placed in one layer of 250mm over the
compacted bed where the bottom slab will rest. Coarse sand shall be spread to fill up the voids in
the stone boulders, and compaction with vibratory compactors should be performed to make this
layer dense whereon a concrete of levelling course shall be placed.

(c) Measurement and payment

Measurement for the bedding materials shall be made in cubic metres for the completed and
accepted work, measured from the dimension shown on the Drawings, unless otherwise directed
by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall be full compensation for
furnishing and placing all materials, all labour equipment, tools and all other items necessary for
proper completion of the work in accordance with the Drawings and specifications and as directed
by the Engineer.

1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF COST OF
FORM WORKS

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed of
stone boulders in the foundation for bottom slab and wing walls in accordance with these
specifications and which conformity with the lines, grades, thickness and typical cross-sections shown
on the drawings unless otherwise directed by the Engineer.

Materials for Levelling Concrete

Requirement for the concrete class 15/20 is specified as follows:-
Design compressive strength (28) days : 15N/mm2

Maximum size of coarse aggregate : 20mm

Maximum cement content : 300 kg/m3.

Maximum water/cement ration of 50% with slump of 80mm.

(b) Construction Method

The bed of stone boulders upon which the levelling concrete will be placed shall be smooth,
compacted and true to the grades and cross-section shall be set to the required lines and grades.

(c) Measurement and payment
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Measurement for levelling concrete (class 15/20) shall be made in cubic metres completed and
accepted levelling concrete work measured in place which is done in accordance with the Drawings
and the Specifications.

Payment for this work shall be the full compensation for furnishing and placing all materials, labour,
equipment and tools, and other incidentals to Specifications and as directed by the Engineer.

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wingwalls inclusive
of Cost of Form works.

1703 (C) FORMWORK FOR CULVERT WALLS

This work shall consist of all temporary moulds for forming the concrete for culvert walls and slabs
together with all temporary construction required for their support. Unless otherwise directed by
the Engineer all formworks shall be removed on completion of the walls and slabs.

(a) Materials

Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions shown
on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other defects
affecting the strength or appearance of the finished structure.

Release Agents — Release agents shall be either neat oils containing a surface activating agent, cream
emulsions, or chemical agents to be approved by the Engineer.

(b) Construction Method

(i) Formworks

Formworks shall be designed to carry the maximum loads that may be imposed, and so be rigidly
constructed as to prevent deformation due to load, drying and wetting, vibration and other causes.
After forms have been set in correct location, they shall be inspected and approved by the Engineer
before the concrete is placed.

If requested, the contractor shall submit to the Engineer working drawings of the forms and also, if
requested, calculations to certify the rigidity of the forms.

1703(D) Concrete Works (Class 20/20) Of Culvert Walls and Slabs

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the
construction of culvert walls and slabs, in accordance with these Specifications and in conformity
with the requirements shown on the Drawings.

Concrete class 20/20 shall be used for Culvert walls and slabs.
a) Concrete Materials

(i) Cement: Cement shall be of Portland type and shall conform to the requirements of BS 12 or
equivalent.

The contractor shall select only one type or brand of cement or others. Changing of type or brand
of cement will not be permitted without a new mix design approved by the Engineer. All cement is
subject to the Engineer’s approval, however, approval of cement by the Engineer shall not relieve
the Contractor of the responsibility to furnish concrete of the specified compressive strength.
Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s silo or
storehouse shall not exceed more than two (2) months, and age of cement after manufacture at mill
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shall not exceed more than four (4) months. The Contractor shall submit to the Engineer for his
approval the result of quality certificate prepared by the manufacturer.

Whenever it is found out that cement have been stored too long, moist, or caked, the cement shall
be rejected and removed from the project.

(b) Aggregates
Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed

chemicals, clay coating, or materials in amounts that could affect hydration, bonding, strength and
durability of concrete.

Grading of aggregates shall conform to the following requirements:
(i) Grading of Fine Aggregates
Percentage by Weight Passing

Sieve Size

10 mm 100

5 mm 89-100
2.5 mm 60-100
1.2 mm 30-100
0.6 mm 15-54
0.3 mm 5-40
0.15 mm 0-15

(i) Grading of Coarse Aggregates
Amounts finer than each standard sieve percentage by weight
Size of Coarse Aggregate
40 30 25 20 15 10 5

25 - - 90-100 - 30-69 0-10

Other requirements for aggregates are as follows:

(iii) Fine Aggregates

Fitness Modulus, AASHTO M: 6:2.3-3.1

Sodium Sulphate Soundness, AASHTO T104 : Max. 10% loss
Content of Friable Particles AASHTO 112 :  Max 1% by weight

Sand Equivalent, AASHTO T176 : Min. 75

(iv) Coarse Aggregate

Abrasion, AASGTO T96 : Max. 405 loss

Soft Fragment and shale, AASHTO M80 : Max. 5% by weight
Thin and elongated Pieces, AASHTO M80 : Max. 15%

(v) Water
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All sources of water to be used with cement shall be approved by the Engineer. Water shall be free
from injurious quantities of oil, alkali, vegetable matter and salt as determined by the Engineer.

(vi) Admixture

Only admixture, which have been tested and approved in the site laboratory through trial mixing
for design proportion shall be used.

Before selection of admixture, the Contractor shall submit to the Engineer the specific information
or guarantees prepared by the admixture supplier.

The contractor shall not exclude the admixture from concrete proportions.

Concrete class 20/20
Concrete class 20/20 shall be used for culvert walls and slabs. The requirements of Concrete class
20/20 are provided as follows unless otherwise the Engineer will designate any alteration.

Design compressive strength (28 days): 20N/mm2
Maximum size of coarse aggregates: 20mm

Maximum water/cement ratio of 45% with slump of 80mm
(d) Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days prior
to beginning the concrete work. The actual mix proportions of cement, aggregates, water and
admixture shall be determined by the Contractor under supervision of the Engineer in the site
laboratory.

The Contractor shall prepare the design proportions which has 120% of the strength requirement
specified for the designated class of concrete.

No class of concrete shall be prepared or placed until its job-mix proportions have been approved
by the Engineer.

(e) Concrete Work
(i) Batching

Batching shall be done by weight with accuracy of:

Cement : Y2 percent

Aggregate : V2 percent

Water and Admixture : 1 percent.

Equipment should be capable of measuring quantities within these tolerances for the smartest batch
regularly used, as well as for larger batches.

The accuracy of batching equipment should be checked every month in the presence of the Engineer
and adjusted when necessary

(iii) Mixing and delivery

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against
designated slump in these specifications.

(iv) Concrete in hot weather
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No concrete shall be placed when the ambient air temperature is expected to exceed thirty three
degrees celsius (33°C) during placement operations).
(v) Concreting at night

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an adequate
approved artificial lighting system is operated, such night work is subject to approval by the
engineer.

(vi) Placing

In preparation of the placing of concrete, the interior space of forms shall be cleaned and approved
by the engineer prior to placing concrete. All temporary members except tie bars to support forms
shall be removed entirely from the forms and not buried in the concrete. The use of open and
vertical chute shall not be permitted unless otherwise directed by the engineer.

The Contractor shall provide a sufficient number of vibrators to properly compact each batch
immediately after it is placed in the forms.

(f) Measurement and Payment

Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall be made in cubic
metres for the walls and slabs actually constructed, measured from their dimensions shown on the
Drawings. Payment for the Concrete Works (Class 20/20) of culvert walls and slabs shall be the full
compensation for furnishing all materials of the concrete mixing, delivering, placing and curing the
concrete, equipment and tools, labour and other incidental necessary for the completion of the
work in accordance with the Drawings and these Specifications and as directed by the Engineer.

SECTION 20 - ROAD FURNITURE
2011 BOLLARDS

Where directed by the Engineer, the contractor shall provide and install class 20/20 200mm
diameter reinforced concrete bollards concreted 300mm into the ground.

SECTION 15: SUPERVISION AND CONTRACT EVALUATION MANUAL 2012

The Manual refers to the Ministry of Roads ‘Supervision and Contract evaluation Manual for road
Maintenance Works 2012.
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1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

SECTION VI: BILLS OF QUANTITIES

The Bill of Quantities shall form part of the Contract Documents and is to be read in
conjunction with the Instructions to Tenderers, Conditions of Contract Parts | and I,
Specifications and Drawings.

The brief description of the items in the Bill of Quantities is purely for the purpose of
identification, and in no way modifies or supersedes the detailed descriptions given in the
conditions of Contract and Specifications for the full direction and description of work
and materials.

The Quantities set forth in the Bill of Quantities are estimated and provisional, representing
substantially the work to be carried out, and are given to provide a common basis for
tendering and comparing of Tenders. There is no guarantee to the Contractor that he will
be required to carry out all the quantities of work indicated under any one particular item
or group of items in the Bill of Quantities. The basis of payment shall be the Contractor’s
rates and the quantities of work actually done in fulfillment of his obligation under the
Contract.

The prices and rates inserted in the Bills of Quantities will be used for valuing work executed,
and the Engineer will measure the whole of the works executed in accordance with this
Contract.

A price or rate shall be entered in ink against every item in the Bill of Quantities with the
exception of items, which already have provisional sums, affixed thereto. The Tenderers
are reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted.
The rates for various items should include discounts if any. Tenderers who fail to comply
will be disqualified.

Provisional sums (including Day works) in the Bill of Quantities shall be expended in whole or
in part at the discretion of the Engineer in accordance with Sub-clause 52.4 and Clause 58
of part of the Conditions of Contract.

The price and rates entered in the Bill of Quantities shall, except insofar as it is otherwise
provided under the Contract, include all Constructional plant to be used, labour, insurance,
supervision, compliance, testing, materials, erection, maintenance or works, overheads and
profits, taxes and duties (excluding VAT) together with all general risks, liabilities and
obligations set out or implied in the Contract, transport, electricity and telephones, water,
use and replenishment of all consumables, including those required under the Contract by
the Engineer and his staff.

Errors will be corrected by the evaluation committee for any arithmetic errors in
computation or summation as follows:

(a) Where there is a discrepancy between amount in words and figures, the
amount in words will govern; and

(b) Where there is a discrepancy between the unit rate and the total amount
derived from the multiplication of the unit price and the quantity, the unit
rate as quoted will govern, unless in the opinion of the Employer, there is
an obviously gross misplacement of the decimal point in the unit price, in
which event the total amount as quoted will govern and the unit rate will
be corrected.

(c) If a Tenderer does not accept the correction of errors as outlined above, his
Tender will be rejected.
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1.9 The whole cost of complying with the provisions of the Contract shall be included in the ltems

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall
be deemed to be distributed among the rates and prices entered for the related Items of
Work.

1.10 “Authorized” “Directed” or “Approved” shall mean the authority, direction or approval of

the Engineer.

1.11 The method of measurement of completed work for payment shall be in accordance with

Standard Specification for Road and Bridge Construction of the Ministry of Transport and
Communications, 1986.

1.12 Unless otherwise stated, all measurements shall be net taken on the finished work carried out

in accordance with the details shown on the drawings or instructed, with no allowance for
extra cuts or fills, waste or additional thickness necessary to obtain the minimum finished
thickness or dimensions required in this contract. Any work performed in excess of the
requirements of the plans and specifications will not be paid for, unless ordered in writing
by the Engineer

1.13 The Bills of Quantities, unless otherwise expressly stated therein, shall be deemed to have been

prepared in accordance with the principles of the latest edition of the Civil Engineering
Standard Method of Measurement (CESMM).

1.14 Units of Measurement and abbreviations used herein shall have the following meanings:

Unit Abbreviation Unit Abbreviation
cubic meter m3orcum millimeter AR

hectare Ha month mth

hour Hr number No

kilogram Kg provisional sum P.S
kilometre Km square meter m2or sq m
lump sum LS square millimeter mmZor sq m
meter M vehicle veh

metric ton (1,000 kg) T week wk

months mths

1.15 Hard material, in this Contract, shall be defined as the material which, in the opinion of the

Engineer, require blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for their removal, and which cannot be extracted by ripping with
a dozer tractor of at least 150 brake horse power (112 kilowatt) with a single, rear-mounted,
hydraulic ripper. Boulders of more than 0.2m3 occurring in soft material shall be classified
as hard material.

1.16 Soft material shall be all material other than hard material.
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3.3 Annex 4: Contract Agreement

This contract (hereinafter called “the Contract”) is made on the day of

2021 between Ministry Of Agriculture, Livestock, Fisheries and Cooperatives,
State Department for Crop Development and Agricultural research on behalf of Kenya
Cereal Enhancement Programme-Climate Resilient Agricultural Livelihoods Window
(KCEP-CRAL) of P.O. Box 30028-00100 Nairobi whose registered office is situated at
Kilimo House along Cathedral Road (hereinafter referred to as “the Client”) whose
expression shall where the context so admits include its successors, administrators or
permitted assignees on the one part

AND

of (hereinafter called “the Contractor”)
whose Certificate of Registration is and whose registered office is situated
at on the other part (hereinafter the ‘Contractor’ whose expression shall

where the context so admits include its successors, administrators or permitted assignees)
on the other part.

WHEREAS the Client invited tenders through National Shopping Bid and is desirous that
the contractor execute the Spot Improvement works for

reference and the contractor has accepted to execute the facnhty
located in or a total contract sum price of inclusive of taxes
and the remedying of any defects therein for a defects Liability Period of six (6) months
(hereinafter called “the contract price) as shown below in the summary of the Bill of
Quantities:

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1.

In this Contract words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract referred to.

The following Annexes attached hereto shall be deemed to form an integral part of
this Contract. The Contract shall prevail over all Annexes. In the case of
discrepancies or inconsistencies among the Annexes, the documents to prevail shall
be given precedence in the following order:

a) Special Conditions of the g) Letter of Notification of
contract Award

b) General Conditions of h) The Acceptance of the award
Contract i) The bidders tender document

¢) Priced Bill of Quantities
d) Specifications

e) Drawings

f) Form of Tender
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3. In consideration of the payments to be made by the Client to the contractor as
hereinafter mentioned, the contractor hereby covenants with procuring entity to execute
and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.

4.  The Client hereby covenants to pay the contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and
in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

For and on behalf of Ministry Of Agriculture, Livestock, Fisheries and Cooperatives, State
Department of Crop Development and Agricultural Research, Kenya Cereal Enhancement
Programme-Climate Resilient Agricultural Livelihoods Window:

Date:
WITNESSED BY:

Date:
For and on behalf of the Contractor

Date:
WITNESSED BY:

Date:
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3.4 Annex 5: General Conditions

3.4.1

Definitions

(a) The “contract” is the contract between the
employer and the contractor to execute,
complete, and correct defects in the works as
described in the specifications and drawings. The
name and identification number of the contract
is given in the RFQ (Request for Quotations).

(b) “Bill of quantities” is the contract’s priced
schedule providing estimates of quantities for
each item of work which in its entirety forms the
whole of the works.

(c) “Activity schedule” is the contract’s priced and
completed schedule of activities to be
undertaken by the contractor for executing the
whole of the works in lump sum contracts.

(d) The “completion date” is the date of completion
of the works as certified by the project
supervision officer.

(e) The “intended completion date” is the date by
which the contractor shall complete the works as
stipulated in the contract and as may be revised
only by the employer by issuing an extension of
time in writing.

(f) The “contractor” is a person or corporate body
whose quotation to carry out the works has been
accepted by the employer.

(g) The “employer” is the legal entity on whose
behalf this RFQ is issued and is the party who
signs the contract with the “contractor” and
appoints the project supervision officer.

(h) The “project supervision officer” is the person
named by the employer to act on his behalf,
within the limits of authority delegated to such
person and communicated to the contractor, for
supervision of the works performed by the
contractor and administering the contract.

(i) The “initial contract price” is the price stated in
the notification of award and the “contract
price” is the initial contract price as adjusted
thereafter in accordance with the provisions of
the contract.
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3.4.2

3.4.3

3.4.4

3.4.5

3.4.6

Language and law

Communications

Contractor’s risks

Employer’s risks

Works to be
completed by the
intended completion
date.

(j) Days are calendar days; months are calendar
months.

(k) A defect is any part of the works not completed
in accordance with the contract.

(I) The defects liability period is émonths counted
from the completion date.

(m) Equipment is the contractor’s machinery and
vehicles brought temporarily to the site to
construct the works.

(n) Materials are all supplies, including consumables,
to be incorporated in the works.

(o) “Specification” means the specification of the
works included in the contract and any
modification or addition made or approved by
the employer.

(p) The “site” is construction works of

(q) The “start date” is the latest date when the
contractor, having been given access to the site,
shall commence the execution of the works.

The ruling language of the Contract shall be English
language and the law governing the Contract shall be
the law of the Republic of Kenya

Communications between the parties shall be
effective only when made in writing. A notice shall
be effective only when it is delivered

From the starting date until the Programme Engineer
issues a certificate for the correction of defects at the
end of the defects liability period, the risks of
personal injury, death, and loss or damage to
property and adjacent property (including, without
limitation, the works, materials and equipment) are
contractor’s risks

All risks which are not contractor’s risks shall be the
employer’s risks.

The contractor shall commence execution of the
works on the start date and shall carry out the works
in accordance with the work schedule submitted by
the contractor, as updated with the approval of the
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3.4.7

3.4.8

3.4.9

3.4.10

3.4.1

3.4.12

Health and safety.

Extension of the
completion date.

Delays ordered by the
project supervision
officer

Defects.

Program.

Changes in quantities

project supervision officer and complete the works
by the intended completion date.

The contractor shall be responsible for the safety of
all activities on the site.

The Programme Engineer through procurement shall
extend the completion date if an event, which is not
a contractor’s risk, occurs or a variation order is issued
by the employer which makes it impossible for
completion to be achieved by the intended
completion date.

The Programme Engineer / project supervision officer
may instruct the contractor to delay the start or
progress of any activity within the works. Delays or
suspension of work by the project supervision officer
which increases the contractor’s costs shall be subject
to equitable compensation by the employer

The project supervision officer shall give notice to the
contractor of any defects before the end of the
defects liability period, which starts as of the
completion date. Every time notice of a defect is
given, the contractor shall correct the notified defect
within the length of time specified in the project
supervision officer’s notice. Should the contractor not
remedy a defect within the time specified in the
project supervision officer’s notice, the project
supervision officer shall assess the cost of having the
defect corrected, and the contractor shall pay this
amount, or the employer shall deduct such amount
from the amounts due to the contractor.

Within seven (7) days of the written notification of
award, the contractor shall submit to the project
supervision officer for approval a program showing
the general methods, sequence and timing for all
activities of the works. The project supervision
officer’s approval of the program shall not alter the
contractor’s obligations. The contractor shall revise
the program and submit it to the project supervision
officer whenever actual progress is different from the
approved program

The contractor shall carry out all the activities and
complete the works in accordance with the scope of
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3.4.13

3.4.14

3.4.15

3.4.16

Interim payment
certificate

Payments.

Payment of Retention
Money and Defects
Liability Period

Taxes

work specified in the contract and the quoted prices
in the bill of quantities or the activity schedule. Unit
prices quoted by the contractor shall not be subject
to any changes.

The project supervision officer shall check the
contractor’s executed work and issue a payment
certificate certifying the amount to be paid to the
contractor less the deductions as per paragraph 16
below. The value of the work executed shall be
calculated as per the unit rates for such items of work
in the bill of quantities or the activity schedule.

Interim  payments shall be adjusted for
reimbursement of the advance payment. The
employer shall pay the contractor the amounts
certified by the project supervision officer within
thirty (30) days of the date of each certificate. If the
employer delays the payment, the contractor shall be
entitled to be paid interest on the late payment.
Interest shall be calculated from the date by which
the payment should have been made, up to the date
when the late payment is made, at the rate of interest
of 0.05%.

A retention amounting to the 10% of the total Bid
shall be made by the Engineer in the first and the
following Interim Payment Certificates until the
amount retained shall reach the "Limit of Retention
Money which is 10%.

Upon the issue of the Taking-Over Certificate, with
respect to the whole of the works one half of the
retention money shall become due and shall be paid
to the Contractor when the Engineer shall certify in
writing that the last section of the whole works has
been substantially completed.

Upon expiration of the Defects Liability Period for the
works, the other half of the Retention Money shall
be certified by the Engineer for payment to the
Contractor.

The defects liability period shall be six (6) months.

The contractor is responsible for all taxes in
accordance with the applicable taxation laws in the
Republic of Kenya
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3.4.17

3.4.18

3.4.19

3.4.20

Advance payment.

Completion and taking
over

Final account.

Termination.

The employer may make an advance payment to the
contractor in the amount of not more than twenty
per cent of the initial contract price] after the
contractor has provided an advance payment bank
guarantee for an equal amount. The advance
payment shall be repaid by the contractor through
deduction of proportionate amounts from payments
otherwise due to the contractor. Full repayment of
the advance payment shall be made when 75% of
the initial contract price has been certified for
payment

The contractor shall request the project supervision
officer to issue a certificate of completion of the
works, and the project supervision officer will issue
such a certificate when it determines that the works
are satisfactorily completed. The employer shall take
possession of the site within seven (7) days of the
project supervision officer’s issue of the certificate of
completion of the works

The contractor shall provide the project supervision
officer with a detailed account of the total amount
that the contractor considers payable under the
contract before the end of the defects liability period.
The project supervision officer shall issue a defects
liability certificate after the contractor has fulfilled its
obligations under the contract and shall certify any
final settlement/payment that is due to the contractor
within fifteen (15) days of receiving the contractor’s
account if it is correct and complete. If it is not, the
project supervision officer shall issue within fifteen
(15) days a schedule that states the scope of the
corrections or changes that are necessary. If the final
account is still unsatisfactory after it has been
resubmitted, the project supervision officer shall
decide on the amount payable to the contractor and
issue a final payment certificate

The employer or the contractor may terminate the
contract by written notice if either party causes a
fundamental breach of the contract. Fundamental
breaches of contract shall include, but shall not be
limited to, the following:
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a. the contractor stops works for ten (10) days
when the stoppage has not been authorized by
the project supervision officer; or

b. a payment certified by the project supervision
officer is not paid by the employer to the
contractor within forty-five (45) days of the
date of the issue by the project supervision
officer of the corresponding payment
certificate; or

c. the project supervision officer issues notice to
the contractor that the latter has failed to
correct a defect at the expiry of twenty-one
(21) days from the date in which the correction
should have been undertaken as per the notice
by the project supervision officer; or

d. the contractor has delayed the completion of
the works by more than thirty (30) days; or

e. if the contractor or any of its personnel or
agents, or its sub-contractors, sub-consultants,
suppliers, or any of their agents or personnel, is
found to have engaged in prohibited practices
as defined in the IFAD Revised Policy on
Preventing Fraud and Corruption in its
Operations and Activities in any IFAD-funded
or |IFAD-managed activity or operation,
including in competing for, or performing its
obligations under the contract; or

f. If the contractor is found to have engaged in
acts of Sexual Harassment, Sexual Exploitation
and Abuse arise out of or in connection with
the performance of the contract.

- When either Party to the Contract gives
notice of a breach of Contract to the Project
Manager for a cause other than those listed
under a-g above the Project Manager shall
decide whether the breach is fundamental or
not.

- Notwithstanding all of the above, the
Employer may terminate the Contract for
convenience.

- Upon receipt of such notice, the contractor
shall, unless the notice directs otherwise,
immediately discontinue the work and
placing of orders for materials, facilities and
supplies in connection with the performance
of this contract agreement
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3.4.21

3.4.22

3.4.23

3.4.24

3.4.25

Force majeure

Payment upon
termination

Dispute settlement

Performance security.

Insurance.

Either party may terminate the contract by giving a
thirty (30) days’ written notice to the other for events
beyond that party’s control, such as wars and acts of
god such as earthquakes, floods, fires, etc

If the contract is terminated because of a fundamental
breach of contract by the contractor, the project
supervision officer shall issue a certificate for the value
of works completed and for materials already
delivered on site minus the advance payments
received up to the date of the issue of the certificate
minus the deductions as per the applicable delay
damages. If the total amount due to the employer
exceeds any payment due to the contractor, the
difference shall be a debt payable by the contractor
to the employer and the employer can also use the
proceeds of the performance security to settle such
contractor’s debt

The employer and the contractor shall make every
effort to resolve amicably by direct negotiations any
disagreement or dispute arising under or in
connection with the contract. In case of continued
disagreement either party can take the matter to
litigation in accordance with the law governing the
contract

A performance security, in the form of a bank
guarantee, shall be provided by the contractor in the
amount specified in this RFQ. It shall be valid until a
date twenty-eight (28) days from the intended
completion date. The performance security shall be
replaced by a new security at the completion date in
the form of a bank guarantee covering 50% (fifty
percent) of the amount of the performance security
to cover the defect liability period. The new security
shall be calculated based on the final contract value.

The contractor shall provide, in the joint names of
the employer and the contractor, insurance cover
from the start date to the end of the defects liability
period. The insurance policies must provide coverage
against the following events which are due to the
contractor’s risks.
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3.4.26

3.4.27

Delay damages

Prohibition of fraud
and corruption.

loss of or damage to the works, equipment, plant
and materials [110% of the contract price];

loss of or damage to property (except the works,
plant, materials, and equipment) in connection
with the contract of Ksh 300,000.00 to cover a
potential loss scenario]; and

Personal injury or death to the contractor’s or
employer’s personnel [Ksh 100,000.00].

Third party liability [Ksh 100,000.00].

The contractor shall pay 5% for every day of delayed
completion beyond the intended completion date.
The ceiling amount of such delay damages shall not
exceed

a.

C.

d.

The contractor shall abide by and perform the
contract in compliance with the Revised IFAD
Policy on Preventing Fraud and Corruption in its
Activities and Operations (hereinafter, “IFAD’s
Anticorruption Policy”) . Failure to comply with
this policy may lead to termination of contract as
set out above at para. 19(e).

In accordance with IFAD’s Anticorruption Policy,
the Fund has the right to sanction firms and
individuals, including by declaring them
ineligible, permanently or for a stated period of
time, to participate in any IFAD-funded or IFAD-
managed activity or operation (debarment). The
Fund also has the right to recognize debarments
by other International Financial Institutions in
accordance with its Anticorruption Policy.

The contractor will take appropriate measures to
inform potential sub-contractors, sub-
consultants, suppliers, agents and any of its
agents or personnel of their obligations under
IFAD’s Anticorruption Policy and require their
compliance with this policy in connection with
their involvement in competing for, or
executing, this contract.

The contractor is required to complete and sign
the attached self-certification form. In particular,
the contractor is obliged to disclose relevant
prior sanctions and criminal convictions and any
commissions or fees paid or are to be paid to any
agents or other party in connection with this
procurement process or the execution of the
contract.
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3.4.28

Prohibition of sexual

harassment,

sexual

e. The contractor is required to fully cooperate with
any investigation conducted by the Fund,
including by making personnel available for
interviews and by providing full access to any
and all accounts, premises, documents and
records (including electronic records) relating to
this contract or the relevant procurement process
and to have such accounts, premises, records and
documents audited and/or inspected by auditors
or investigators appointed by the Fund.

f. The contractor shall keep all records and
documents, including electronic records, relating
to this contract, its execution and/or the
corresponding bidding process available for a
minimum of three (3) years after completion of
the execution of the contract.

The contractor expressly agrees to abide by and to
perform the contract in compliance with IFAD's

Exploitation and abuse Policy on Preventing and Responding to Sexual

Harassment, Sexual Exploitation and Abuse, which is
an integral part of these conditions of contract. The
supplier shall take all appropriate measures to
prevent and prohibit sexual harassment and sexual
exploitation and abuse on the part of its personnel
and subcontractors or anyone else directly or
indirectly employed by the supplier or any of its
subcontractors in the performance of the contract.

The contractor shall immediately report to the
employer or IFAD any incidents of sexual harassment
and sexual exploitation and abuse arising out of or in
connection with the performance of the contract or
prior to its execution, including convictions,
disciplinary measures, sanctions or investigations. The
contractor may take appropriate measures, including
the termination of the contract, on the basis of
proven acts of sexual harassment, sexual exploitation
and abuse arising out of or in connection with the
performance of the contract
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3.5 Annex 6: Special Conditions

3.5.3

3.5.7

3.5.15

3.5.16

3.5.23

Communications

Health and Safety

Payment of Retention
Money and Defects
Liability Period

Advance Payment

Dispute Settlement

Any notice, request, or consent made pursuant to
this Contract shall be in writing and shall be
deemed to have been made when delivered in
person to an authorized representative of the Party
to whom the communication is addressed or when
sent by registered mail, telex, telegram or facsimile
to such Party at the address specified below:

a) The Engineer’s address is:
P.O. Box 30028- 00100
NAIROBI
Email: kcep.programmel5@gmail.com
Cc: tenders.kcepcralprogramme@gmail.com

b) The Suppliers Address:

This contract will be implemented in a manner
consistent with IFAD’s Social, Environmental and
Climate Assessment Procedures (SECAP), available
on https://www.ifad.org/en/secap

Retention money shall be 10% of the total contract
sum price

There shall no Advance Payment for this contract

The Parties shall use their best efforts to settle
amicably all disputes concerning the interpretation
and/or implementation of this Contract through
consultations and/or negotiations between the
Parties within Thirty (30) days after receipt by one
Party of the other Party’s request for such amicable
settlement.

Where the Parties fail to arrive at an amicable
settlement, any dispute, controversy or claim
arising out of or in connection to this contract, or
breach, termination or invalidity thereof shall be
settled by arbitration in accordance with the
Nairobi Centre for International Arbitration (NCIA)
‘Arbitration Rules, 2015.°

Arbitration shall be by an Arbitral Tribunal
comprising three arbitrators. Each Party shall
appoint one arbitrator and the third arbitrator who
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shall act as president of the Tribunal shall be
appointed by the NCIA.

The decision of the Arbitration Tribunal shall be
final and binding on the Parties

3.5.24 The performance Security A Performance Security of 10% of the contract price
shall be required
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3.6 Annex 7: Mandatory Business Questionnaire

Name of ApPlicant(S)...uieeemeeeiiismmmimmmmmemssissisnnssnsnsssssssssnsn s annnsasssss

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) whichever applied to

your type

You are advised that it is a serious offence to give false information on this form and shall lead to

automatic disqualification/termination of your business proposal at your cost.

Part 1 General

Business Name

Location of Business Premises
Email

Nature of Business (Attach Company
Profile)

Registration Certificate No. (Attach Copy)

Tax Compliance No (Attach Copy)

Maximum value of business which you

can handle at any one time —
Ksh

Name of your bankers

Branch

Bank Account Number
Payment Terms

Part 2

(a) — Sole Proprietor
Your name in full

Age

Nationality

Country of Origin
Citizenship details

If a Kenyan Citizen, indicate under
Citizenship Details whether by Birth,
Naturalization or Registration

(b) — Partnership
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Given details of partners as follows

Name Nationality Citizenship Details Shares

Part 2 (c) -

Registered Company Attach a copy of the CR12
Private or Public

(Attach brochures or annual reports in case of public companies)

State the nominal and issued capital of company

Nominal Kshs. Issued Kshs.

Give details of all directors as follows

Name Nationality Citizenship Details Shares

Part 3- List of corporate client customers and their addresses, telephone numbers and contact person.

1. Company
Contact Person

Tel/Mobile

2. Company
Contact Person

Tel/Mobile

3. Company
Contact Person

Tel/Mobile

4. Company
Contact Person

Tel/Mobile
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Part 4-(a) Debarment

I/We declare that [insert name of the Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors,
Consortium and Joint Venture partners have not been debarred from any procurement process and have not engaged
nor shall engage in any fraudulent, corrupt, collusive, coercive or obstructive practices in connection with the present

procurement process or any other tender by the KCEP-CRAL and any other public or private institutions.

I/We declare that [insert name of the Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors,
Consortium and Joint Venture partners are not subject to a debarment recognized under the Public Procurement
Regulatory Authority and the Agreement for Mutual Enforcement of Debarment Decisions (the ‘Cross-Debarment
Agreement’)!

FUIT NGMIES. ...ttt bbb bbbt et ae e s bt e it e b e e s besaeesbeebenaeenaes

Y [o g = L ] <P OPRRUR
Dated this ..................... AY Of oot 2021
IN the CAPACILY OF ... e e e

Duly authorized to sign Tender for and on behalf of

1 The Cross-Debarment Agreement was entered into by the World Bank Group, the Inter-American Development Bank,
the African Development Bank, the Asian Development Bank and the European Bank for Reconstruction and

Development, additional information may be located at: http://crossdebarment.org/.

Part 4-(b) Bankruptcy / Insolvency / Receivership.

I/We declare that I/We have not been declared bankrupt or insolvent by the competent Authorities in Kenya and
neither are we under receivership:

LTI = T 1R

SIGNAEUNE. ...t h b bt h bbb e b h e R h bR Rt R e R e R R e e R et ehe bt en et bt nn e e e rennee s

Dated this ........coooeveriireee s dAY Of e 2021

Part 4-(c) -Criminal Offence

I/We,(Name (s) of Director(s)):-
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certify that [insert name of the Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors, Consortium and
Joint Venture partners are not subject to a criminal conviction, administrative sanctions and/or temporary
suspensions for engaging in fraudulent, corrupt, collusive, coercive or obstructive practices. I/We further certify that
[insert name of the Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors, Consortium and Joint
Venture partners have not been convicted of any criminal offence relating to professional conduct or the making of
false statements or misrepresentations as to the qualifications of [insert name of the Bidder] to enter into a
procurement contract within a period of three (3) years preceding the commencement of procurement proceedings.

Part 4-(d) Conflict of Interest

I/We, the undersigned state that I / We have no conflict of interest in relation to this procurement:

Further, I/We declare that [insert name of Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors,
Consortium and Joint Venture partners have no actual or potential conflict of interest2 that could impact their ability
to serve the best interest of the KCEP-CRAL and/or the International Fund for Agricultural Development (IFAD).

(2o gt Tale ol g o T< o T 1 o) X £SO
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2 Conflicts of interest arise where private or personal interests of a bidder may influence or appear to influence the
impartial and objective performance of their duties. Private or personal interests include situations where a bidder
appears to benefit improperly, directly or indirectly, or allows a third party to benefit improperly, from their
association with an enterprise or organization that engages in business directly or indirectly with the Project.

Part 4-(e) — Interest in the Firm:

Is there any person/persons in KCEP-CRAL or any other public institution who has interest in the Firm?

YES/NO oo (Delete as necessary)

TNSEULION oot re et e e es eeeeeseeibaeeeeeesaaabaeeeeesasababreeeeesesbbrbeeeeeaabrrreeeeeannres

(Title) (Signature) (Date)

Part 4-(f) — Gratuities, Fees, Commissions and Gifts:

[ I/We, the undersigned certify that no gratuities, fees, commissions, gifts or anything else of value have been paid
or exchanged by [insert name of Bidder] or are to be paid or exchanged by [insert name of Bidder] with respect to
the present bidding process.

OR
0 [to be completed only if previous box was not checked]

I/We, the undersigned declare that the following gratuities, fees, commissions, gifts or anything else of value have
been exchanged, paid by [insert name of Bidder] or are to be exchanged or paid by [insert name of Bidder] with
respect to the present bidding process:

- [Name of Recipient/Address/Date/Reason/Amount]
- [Name of Recipient/Address/Date/Reason/Amount]

- [Name of Recipient/Address/Date/Reason/Amount]
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Part 5(I) — Experience

Please list here below similar projects accomplished or companies / clients you have supplied with similar items or
materials / services in the last 5 years

# Company Name Contract/ Order Value Contact Person Email Phone Number
No
1.
2.
3.
4,
5.

Part 6(i or j) — Bank account details:

AGPO firms must provide evidence from their bank that the account to which KCEP-CRAL shall make payment has
a youth or a woman or a PWD listed in the CR12 form/partnership deed/sole proprietor certificate as a MANDATORY
signatory of that account,

- Sec.157 (11) of PPADA:

ACCOUNE Nt

Name of the person(s) in the CR12 form OR in the partnership deed OR in the sole proprietor
Certificate......cveveeeiiiiecieecee e ) RS

| [DR (o] (=) N [ Signature and stamp of the authorized Banker

Part 7—Declaration

I/We the undersigned certify that I/We are the authorized representative of [Name of the Bidder], as well as
that the information provided above is true and accurate in all material respects and understand that any material
misstatement, misrepresentation or failure to provide the information requested in this certification may result in
sanctions and remedies, including the permanent ineligibility to participate in IFAD-financed and/or IFAD-managed
activities and operations, in accordance with the IFAD Project Procurement Guidelines, the IFAD Procurement
Handbook and other applicable IFAD policies and procedures, including IFAD's Policy on Preventing Fraud

and Corruption in its Activities and Operations (accessible at www.ifad.org/anticorruption policy), as may
be amended from time to time. Furthermore, I/We give KCEP-CRAL permission to seek any other references
concerning my/our company from whatever sources deemed necessary (e.g. company registrar’s office, banks

etc.).

Full name/s
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3.6.1 Annex 8: Form of Tender (Mandatory)

To: Kenya Cereal Enhancement Programme-Climate Resilient Agricultural Livelihoods Window
of P.O. Box 30028-00100 Nairobi

TENDER NAME NATIONAL SHOPPING TENDER FOR SPOT
IMPROVEMENT WORKS LEADING TO CHEKALINI
GRAIN STORAGE FACILITY IN KAKAMEGA COUNTY

TENDER REFERENCE NO MOALF&C/SDCD&AR/KCEP-CRAL/PROC/086/2021-
2022

Dear Sir,

1) Having examined the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above-named Works, we, the undersigned offer to construct, install
and complete such Works and remedy any defects therein for the sum of:

(Insert amount in words)
(Insert amount in
LT ={0 1 L= P P PP PP PPPPPPPN

As specified in the Appendix to Bid or such other sums as may be ascertained in accordance with
the said Conditions.

2) We undertake, if our bid is accepted, to commence the works within Fourteen (14) days of
receipt of the Engineer’s order to commence, and to complete and deliver the whole of the
works comprised in the contract within the time stated in the Appendix to Bid.

3) If our bid is accepted we will, when required, obtain the guarantee of a Bank or other sureties
(to be approved by you) to be jointly and severally bound with us in a sum not exceeding
10% of the above named sum for the due performance of the contract under the terms of a
Bond to be approved by you.

4) We agree to abide by this Tender for a period of [number] 120 days from the date fixed for
tender opening of the Instructions to Tenderers, and it shall remain binding upon us and may
be accepted at any time before the expiration of that period.

5) We understand that you are not bound to accept the lowest or any bid you may receive.

6) The Tender sum as submitted and read out during the tender opening shall be absolute and
final and shall not be subject of correction, adjustment or amendment in any way by any
person or entity.

7) On the basis of our previous experience we are fully experienced and competent in the type
of work included in this tender and we have adequate financial resources to carry out the
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works described within the period for completion. We are in a position to fulfil the contract
for which we have tendered

8) Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof and signing of the contract by the accounting officer or an officer
authorized in writing by the accounting officer shall constitute a binding Contract between
us.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

(N T g =l e] AN o =T PO
(Signature Of WENESS) .. .. ueneenii et een

(Address Of WtNESS) . ..uueeeeie ittt et e ee e e eeseeaaeeaneaanean

(Occupation Of WENESS) .. eueneeeeiiii et e e
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3.6.2 Annex 9: FORM OF TENDER SECURITY (Mandatory)

WHEREAS .o, (hereinafter called “the Tenderer”) has submitted his
tender dated  ......oiiiiiiiiiiiiiiin for the construction of

............................................................................................. (name of Contract)

KNOW ALL PEOPLE by these presents that WE .................c.o....... having our registered office
=Y (hereinafter called “the Bank™), are bound unto

................................. (hereinafter called “the Employer™) in the sum of Kshs.........c.ceceieininie.
for which payment will and truly to be made to the said Employer, the Bank binds itself, its successors
and assigns by these presents sealed with the Common Seal of the said Bank this ................

THE CONDITIONS of this obligation are:

1. If after tender opening the Tenderer withdraws his tender during the period of tender validity
specified in the instructions to Tenderers

Or
2. If the Tenderer, having been notified of the acceptance of his tender by the
Employer during the period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions
to Tenderers, if required; or

(b)  fails or refuses to furnish the Performance Security, in accordance
with the Instructions to Tenderers;

(c) Rejects a correction or an arithmetic error in the tender.

3. We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him, owing to the
occurrence of one or both of the two conditions, specifying the occurred condition or conditions.

4. This guarantee will remain in force up to and including thirty (30) days after the period of tender
validity, and any demand in respect thereof should reach the Bank not later than the said date.

[date] [signature of the Bank]

[witness] [seal]

(Amend accordingly if provided by the Insurance Company)
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3.6.3 Annex 10: FORM FOR DISCLOSURE OF INTEREST

[Mandatory To be completed by Tenderer]

i)

Interest of the Firm in the Procuring Entity.

YeS/NO. .,

If yes, provide details as follows.

Are there any person/persons in KCEP~-CRAL who has/have an interest or
relationship in this firm?

Names of Person Designation in the
Procuring Entity

Interest or Relationship with
Tenderer

—_

W

ii)

Conflict of interest disclosure

Type of Conflict

Disclosure
YES OR NO

If YES provide details of the
relationship with Tenderer

Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as
another tenderer

Quotation has a relationship with another
tenderer, directly or through common third
parties, that puts it in a position to influence the
quotation of another tenderer, or influence the
decisions of the Procuring Entity regarding this
quotation process.

Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the quotation.

Tenderer would be providing goods, works, non-~
consulting services or consulting services during
implementation of the contract specified in this
Quotation Document.

Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who are directly or indirectly
involved in the preparation of the Quotation
document or specifications of the Contract,
and/or the Quotation evaluation process of such
contract.

Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who would be involved in the
implementation or supervision of the Contract.

Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the quotation process and execution
of the Contract?

Certification: On behalf of the Tenderer, I certify that the information given above is complete, current and
accurate as at the date of submission.

Full Name Title or Designation

(Signature)

(Dafte)

MOALF&C/SDCD&AR/KCEP-CRAL/PROC/086/2021-2022_ Spot Improvement works for Chekalini_ Kakamega Page 57 of 60




3.6.4 Annex 11: CERTIFICATE OF INDEPENDENT QUOTATION DETERMINATION
[Mandatory to be completed by Tenderer]

I, the undersigned, in submitting the accompanying Letter of quotation to the Kenya Cereal
Enhancement Programme — Climate Resilient Agricultural Livelihoods Window (KCEP-CRAL)] for:

the in response to
the request for tenders made by:

[Name of Tenderer] do hereby make the following statements that [ certify to be true and complete in

every respect:
| certify, on behalf of [Name of Tendererjthat:
1. I have read and | understand the contents of this Certificate;
2. l understand that the Tenderer will be disqualified if this Certificate is found not to be true
and complete in every respect;
3. | am the authorized representative of the Tenderer with authority to sign this Certificate,

and to submit the quotationon behalf of the Tenderer;

4. For the purposes of this Certificate and the quotation, | understand that the word
“competitor” shall include any individual or organization, other than the Tenderer,
whether or not affiliated with the Tenderer, who:

a) hasbeen requested to submit a quotation in response to this request for quotations;

b)  could potentially submit a quotation in response to this request for quotations based
on their qualifications, abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the quotation independently from, and without
consultation, communication, agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or
arrangements with one or more competitors regarding this request for quotations,
and the Tenderer discloses, in the attached document(s), complete details thereof,
including the names of the competitors and the nature of, and reasons for, such
consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has
been no consultation, communication, agreement or arrangement with any competitor
regarding:

a) prices;

b)  methods, factors or formulas used to calculate prices;

C) theintention or decision to submit, or not to submit, a quotation; or

d) the submission of a quotation which does not meet the specifications of the request
for quotations; except as specifically disclosed pursuant to paragraph (5) (b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement
with any competitor regarding the quality, quantity, specifications or delivery particulars of
the works or services to which this request for tenders relates, except as specifically
authorized by the procuring authority or as specifically disclosed pursuant to paragraph
(5)(b) above;

8. the terms of the quotation have not been, and will not be, knowingly disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official
quotation opening, or of the awarding of the Contract, whichever comes first, unless
otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) above.
Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]
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3.6.5 Annex 12: SELF-DECLARATION FORM
[Mandatory To be completed by Tenderer]

We, the Tenderer (insert
name) supmitting our Quotation in respect of Quotation

No

for (insert
quotation Title Description) for (insert Name of
Procuring Entity)
DECLARE AS FOLLOWS:

That, We the Tenderer including any entity or individual that directly or indirectly
controls, is controlled by or is under common control with us, and any subcontractors,
suppliers, project managers, consultants, manufacturers, service providers, agents,
individuals, or any other party involved or to be involved for any part of the processes of
procurement and contract execution related to the above quotation:

a)

b)

d)

have not engaged/will not engage in any corrupt or fraudulent practices in
the processes of procurement and contract execution related to the above
quotation as defined and/ or described in the following:

i)  theRFQ for the above Quotation;

i)  Kenya's Public Procurement and Asset Disposal Act,2015)and its attendant

Regulations;
iii) Kenya's Anti-Corruption and Economic CrimesAct,2013;and

iv) any such otherActs or Regulations of Government of Kenya;

have not offered/will not offer any inducement to any member of the board,
management, staff and/or employees and/or agents of KCEP-CRAL;

have not engaged/will not engage in any collusive or corrosive practice with
other tenderers participating in the subject quotation;

have not been sanctioned or debarred by any entity from participation in
public procurement proceedings of Kenya.

That, what is deponed to herein above is true to the best of our knowledge, information
and belief.

Name of the TENAETET: .........cccouiuiuiiiiriieiccirrece ettt ettt ettt se e aenas
[Insert complete name of tenderer signing the quotation/

Name of the person duly authorized to sign the quotation on behalf of the Tenderer:
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[Insert complete name of person duly authorized fo sign the guotation]

Title of the person signing the QUOLAtION: ...........ccoeviririeiiniiiniiereeee et
[Insert complefte title of the person signing the quotation]

Signature of the person named above:
[Insert signature of person whose

name and capacity are shown above]
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